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LIST OF CONTRACT DOCUMENTS

The following documents form part of this contract:

VOLUME 1:

VOLUME 2:

VOLUME 3:

VOLUME 4:

Conditions of Contract for Construction for Building and Engineering Works
Designed by the Employer (1999), published by the Fédération Internationale des
Ingénieurs Conseils (FIDIC)

Standard Specifications for Routine Road Maintenance, April 2019, issued by
SANRAL SANS 1200: Standardized Specifications for Civil Engineering
Construction (1990, including later editions and amendments), which the tender
shall purchase himself.

SANS 10098-1:2007 or as per latest amendments for Standard public lighting.
SANS156 Edition 3.3 of 2007 as amended. SANS 10313 of 2018 Protection
against lightning

SANS 60598-1:2014 Edition 6 IEC 60598-1:2014 General requirements and tests
on lights.

SANS 10142-1 and SANS 10142-2 Part 2: Medium-voltage installations above 1
kV AC not exceeding 22 kV AC and up to and including 3 MVA installed capacity.

Project Document.

Contract Drawings.



Notes to Tenderer:

1. Volume 1 is obtainable from CESA
P. O. Box 68482, Bryanston, 2021.
Tel: (011) 463 2022 Fax: (011) 463 7383 Email: general@cesa.co.za

2. Volume 2 must be purchased by the tenderer.
* SANS Documents must be purchase by the tenderer

3. Volume 3 is issued at tender stage in electronic format on a CD and contains the
following files:
- The full Project Document in PDF format (excluding the standard conditions of
tender)
- The returnable forms in word format
- The pricing data in excel format

The standard conditions of tender (SANS 10845-3) is obtainable from the South
African Bureau of Standards

Private Bag X191, Pretoria, 0001

Tel: (012) 428 7911 Fax: (012) 344 1568 Website: www.sabs.co.za

At contract stage Volume 3 will be a bound signed paper copy containing the
following documents:

- Returnable schedules relevant to the project
- Agreements and Contract Data

- Pricing Data

- Scope of Work

- Site Information

4. SUBMISSION OF TENDER - Of the contract documents, only the following elements of
Volume 3 needs to be submitted:

The following information on an electronic Flash drive or hard copy neatly bound:

The 1st file in pdf format which contains:

- Scanned copy of Form of Offer (pdf)

- Scanned copies of all returnable schedules and attachments (pdf)
- Scanned copy of Pricing Schedule (pdf)

Information provided by a tenderer over and above the above elements of Volume 3 shall be
treated as information only and will only be bound into the document if the tenderer notes on
Form A4: Schedule of Variations or deviations that the information has a bearing on the tender
price.
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DEVTECH RINKASE JV

CONTRACT SANRAL X.002-138-2021/9

SUBCONTRACT No. SC-138-01-10

FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON
NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

WORK PACKAGE NO: SC-138-01-10 3 MONTHS CONTRACT FOR CITY OF JHB METRO

T1.1 TENDER NOTICE AND INVITATION TO TENDER (Incorporating SBD1)

DEVTECH RINKASE JV
SUBCONTRACT NO: SC-138-01-10

Devtech Rinkase JV invites tenders for THE SUBCONTRACTING WORKS FOR ROUTINE
MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE N1
SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18 IN THE CITY OF JOHANNESBURG. The
duration is Five (5) Months’. Regulation 25 (1B) will be applicable to this contract.

WORK PACKAGE NO: SC-138-01-10
SCOPE OF WORKS: MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE AND
INSTALLATION OF LED LUMINAIRES

T1.1 TENDER NOTICE AND INVITATION TO TENDER (SBD1)

Devtech Rinkase JV invites tenders from experienced EME/QSE subcontractors for Contract
SANRAL X.002-138-2021/9 routine maintenance of electrical lighting infrastructure on national route
N1 section 20-21, N3 section 12 and N12 section 18 on behalf of Devtech Rinkase JV in accordance
with the requirements of The South African National Roads Agency SOC Limited (SANRAL). This
project is in the province of Gauteng and in the City of Johannesburg.

Subcontractors are required for the following subcontracts:
MAIN CONTRACT NO: | PACKAGE Scope: Duration:

X.002-138-2021/9 SC-138-01-10 Maintenance of electrical lighting 3 Months Package
infrastructure and installation of
led luminaires

The approximate duration is 3months. CIDB Regulation 25 (1B) will be applicable to this contract.

Only tenderers who are at least 51% Black owned, who is an EME/EME start up or QSE and meet
the definition of a Targeted Enterprise as defined in C3.2.2.5 are eligible to tender.

Only tenderers that meet all the eligibility criteria under clause 4.1.1 of the Tender Data will be
considered.

Only tenderers who meet the minimum functionality score as stated in clause 5.11.9 will be evaluated
further on price and preference.

It is estimated that tenderers should have a CIDB contractor grading designation as indicated in the
table below:

Works CiDB Detailed Scope of Works
Packages requirement
SC-138-01-10 1EP - Excavations for Electrical Installations.

- Welding and strapping of light pole access covers.

- Removal of Concrete Debris related to electrical and lighting
infrastructure.

- Replacement of HPS Luminaires with LED Luminaires

- Luminaire Repairs and Components Replacement.
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The tenderers attention is drawn to clause 4.1.1 of the Tender Data for each work package when
submitting their tender.

Tenders from tenderers registered as potentially emerging enterprises but with a CIDB contractor
grading designation lower than a contractor grading designation determined in accordance with the
sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the
Construction Industry Development Regulations, will be accepted.

Only locally produced or locally manufactured products and components for construction with a
stipulated minimum threshold for local content and production as stated in the Tender Data will be
considered.

Preferences are offered to tenderers who comply with the criteria stated in the Tender Data.
A tenderer’s representative cannot represent more than one tenderer at the compulsory meeting.
SUBCONTRACT TENDER DOCUMENTS

Tender documents are available at no cost in electronic format and may be collected at Devtech
Rinkase JV offices or downloaded from https:www.dev-tech.co.za. Tenderers must have access to
Microsoft Office © 2013 and Acrobat Adobe © 9.0, or similar compatible software to open and print the
document.

TENDER DELIVERY OR TENDER BOX LOCATION:

The physical address for collection of tender documents is Devtech, 14 Graphite Close, Driehoek,
Germiston, 1401. The tender will be opened and available for collection from 31 July 2026 during the
hours 09:00 to 15:00 (Monday to Friday). Tenderers are to schedule an appointment for the
collection of documents by contacting mikes@dev-tech.co.za

All submissions must be hand delivered to the tender box at the following addresses: only hard copies
shall be accepted.

Devtech Rinkase JV
14 Graphite Close
Driehoek,

Germiston

Additional Tender Drop-off Zones in the Regional Offices

Region A | Reception ,Ground floor ,300 15th road, Randjies Park , Midrand

Region B | Ground floor ,ACA Grans building , 35 Symons road, Auckland Park

Region C | Roodepoort Civic Centre, 100 Christiaan de Wet Road, Florida Park.

Walk-in centre, Ground floor reception, 1 Koma road, Jabulani Civic Centre, Jabulani
Region D | ,Soweto

Region E | Ground floor , 1st floor , Building one, 137 Daisy street, Sandton

Region F | Ground floor , C.J Cronje building, 80 Loveday street, Johannesburg

Region G | Chris Hani sport complex, Ext 4, Orange Farm

Region G | Point 2-Lenasia Civic centre, 1 Rose avenue , Lenasia

Tender Closing Date and Time: 19 August 2026, 11:00am

TENDERERS’ BRIEFING

Noncompulsory briefing session shall be conducted as follows:

Date: 06 August 2026, 10h00am to 12h00pm

Devtech Rinkase JV offices (14 Graphite Close, Driehoek, Germiston). It is compulsory that tenderers
familiarize themselves with the contents of the presentation.

SUBMISSION OF FORM A1.1

Failure to submit this certificate by the 13 August 2026 would results in the tenderer not receiving
addenda or additional issued information and may results in the tenderer being nonresponsive.
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TENDER OPENING

The tender opening will be done at 14h00 on 22 August 2026. A link for the tender opening will be
sent to all tenders who submitted the Form A1.1. Results of the tender opening will be published on
the website of Devtech: https: www.dev-tech.co.za.

T1.2

TENDER DATA

The conditions of tender are the standard conditions of tender as contained in SANS 10845-
3:2015 Edition 1.

The standard conditions of tender make several references to the tender data for details that apply
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity
or inconsistency between the tender data and the standard conditions of tender.

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to
which it mainly applies.

Clause
Number

Data

2.1

Wherever reference is made in the documentation to bill of quantities it shall also mean pricing
schedule.

3.1

The Main Contractor is Devtech Rinksae JV

The Contractor’'s domicilium citandi et executandi (permanent physical business address) is:
14 Graphite Close

Driehoek,

Germiston

The Contractor’s address for communication relating to this project is:

14 Graphite Close
Driehoek,

Germiston
mikes@dev-tech.co.za

Where in the standard conditions of tender (SANS 10845-3:2015) reference is made to “the
Employer”, it shall mean “the Contractor” as defined above.

Main Contract Details:
Contract Number: X.002-138-2021/9
Employer: The South African National Roads Agency SOC Limited

Engineer: DBI Construction
The Contractor: Devtech Rinkase JV

The Conditions of Contract for the Main contract is:
“Conditions of Contract for Building and Engineering Works designed by the Employer” (1999)
published by International Federation of Consulting Engineers (FIDIC) (Red book).

3.2

The tender documents issued by the Contractor comprise:

Part T1: Tendering Procedures
. T1.1 Tender Notice and Invitation to tender (White)
. T1.2 Tender data (Pink)

Part T2: Returnable documents
. T2.1 List of returnable documents (Yellow)
. T2.2 Returnable schedules (Yellow)
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Part C1: Agreements and contract data

. C1.1 Form of Offer and Acceptance (Yellow)
. C1.2 Contract data (Yellow)
Part C2: Pricing data
. C2.1 Pricing instructions (assumptions) (Yellow)
. C2.2 Pricing Schedules/Bill of quantities (Yellow)
Part C3: Scope of work (Blue)
Part C4: Site information (Green)
Part C5: Annexure (White)
34 The language for communications is English.
The Contractors’ contact details is:
14 Graphite Close
Driehoek,
Germiston
1401
mikes@dev-tech.co.za
3.5 The tender process may be cancelled if:
a) Due to changed circumstances, there is no longer a need for the goods or services specified
in the invitation;
b) Funds are no longer available to cover the total envisaged expenditure;
c) No acceptable tender is received; or
d) There is a material irregularity in the tender process
The period of six months shall not apply.
411 Only those tenderers who satisfy the following criteria are eligible to submit tenders. If the

tenderer fails to meet any of the eligibility criteria, he will be given 5 calendar days to become
compliant. If the tenderer fails to submit the requested information in the required timeframe, his
tender shall be deemed non-compliant.

a) CIDB registration

Registered with the CIDB, at close of tender, in a contractor grading designation equal to or
higher than a contractor grading designation determined in accordance with the sum tendered, or
a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry
Development Regulations, for a EP class of construction work. Tenderers whose CIDB
registration expires within the tender validity period, need to demonstrate that there is a
reasonable chance of being registered in the appropriate grading designation during the tender
evaluation period, by submitting a copy of their timely application for CIDB registration, with their
tender submission. Tenders received from such tenderers who are not capable of being
registered in the required contractor designation, within 21 working days after either expiry of their
registration or after being requested to provide proof of registration, will be considered non-
responsive. Note that in terms of the Construction Industry Development Board Act, 2000 (Act
No. 38 of 2000) a registered contractor must apply for renewal of registration three months before
the existing registration expires.

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading
designation lower than a contractor grading designation determined in accordance with the sum
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the
Construction Industry Development Regulations, are eligible to have their tenders evaluated.
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Category of tender Upper limits per CIDB Regulation | Contractor’s allowable
17 margins (Incl. VAT)

EP 1 R0.5m The Main Contractor will use

EP 2 R1m its discretion in terms of CIDB

EP 3 R3m Practice Note 3 on allowable

EP 4 R6m margins to be accepted

EP5 R10m

EP 6 R20m

EP7 R60m

EP 8 R200m

EP9 Unlimited

This contract is classified in terms of CIDB Regulation 25(1B), and the value of the contract may,
for the purpose of CIDB Regulation 25(1), be taken at its annual value. (Annual Value = Contract
Value / 3 Years)

Joint Ventures are eligible to submit tenders provided that:

- every member of the joint venture is registered with the CIDB;

- the lead partner has a contractor grading designation not lower than one level below the
required grading designation in the class of construction works under consideration and
possesses the required recognition status: and

- the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered for a CE class of construction work
or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction
Industry Development Regulations.

b) National Treasury Central Supplier Database

Tenderers, or in the event of a joint venture, each member of the joint venture, be registered on
the National Treasury Central Supplier Database at the closing date for tender submissions.

c) Local content
(i) Steel

Only locally produced or locally manufactured steel products and components for construction
with a minimum threshold for local content and production as stipulated below will be considered.

Table 1a: Minimum local content for Steel Value-added Products

Steel Construction Components Local Content
Materials P Threshold
Fabricated N o

Structural Steel Lighting Poles, Masts and structures 100%

In the designation, imported inputs raw materials (i.e. zinc and additives in the surface
preparation and protection process (cleaning and coating/galvanising)) used in the production of
steel products and components for the construction are deemed as locally manufactured input
materials.

The imported input material, as specified above, used in the manufacture and production of steel
products and components for construction will be deemed to have been sourced locally for the
purposes of calculating local content.

(i) Electrical and telecommunication cables

Only locally produced or locally manufactured electrical and telecommunication cables for
construction with a minimum threshold for local content and production as stipulated below
will be considered.
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Electrical Cables: Cables used for | Stipulated minimum threshold
power transmission Products

Low Voltage 90% Low Voltage 90%
Low Cost Reticulation 90% Low Cost Reticulation 90%
Medium & High Voltage 90% Medium & High Voltage 90%

Excluded in the designation are mainly primary steel, copper, aluminium, polyvinyl chloride
(PVC), cross-linked polyethylene (XLPE), aramid yarn, and optical fibre used for fabrication of
cable products. This is to encourage local manufactures to seek the best global competitive
prices for primary materials hence the competitive imported materials used in the manufacture of
cables will be deemed to have been sourced locally for the purposes of calculating local content.

The tenderer shall complete the Declaration Certificate for Local Production and Content (Form
A3.5) and the Local Content Declaration: Summary Schedule (Form A3.6) for each product.

Failure to meet the stipulated minimum threshold for local production and content will render the
tender non-responsive.

d) Criteria for preferential procurement

Only tenderers who are at least 51% Black owned, who is an EME/EME start up or QSE and
meet the definition of a Targeted Enterprise as defined in C3.2.2.5 are eligible to tender.

The tenderer shall submit a valid B-BBEE certificate or Sworn Affidavit in compliance with Tender
Data 5.11.8 as proof of eligibility.

Failure to satisfy the above eligibility criteria is a breach of the Conditions of Tender and as such,
may result in a non-eligible tender.

4.6 Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive
in terms of condition of tender 5.8.

4.7 The arrangements for a tenderer’s briefing meeting is:
Non-electronic briefing meeting
The onus rests with the tenderer to ensure that the person viewing the tenderer’s briefing on its
behalf is appropriately qualified to understand all directives and clarifications given at that
meeting.
The signatures on the duly completed and signed Form A1 shall be considered proof that the
tenderer viewed the whole briefing and was available to hear all directives and clarifications given
in the briefing.

4.8 Request clarifications at least 10 working days before the closing time.

4.9 No insurance will be provided by the Sub Contractor.

4.10 Tenderers are required to state the rates and prices in Rand.

4.12 Alternative tender offers will not be considered.

4.13.1 Only the following needs to be submitted:

a) Volume 3 — PAPER BASED SUBMISSION

-Form of Offer (paper copy)

-All returnable schedules (paper copy)

-Pricing Schedule/ Bill of Quantities (paper copy)
-Completed Pricing Schedule (paper copy)
Alternative offers will not be considered.

In the event of any discrepancy between the contents of the electronically priced schedule (if
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applicable), the printout thereof and the electronically provided pricing schedule (if applicable) in
pdf format, the contents of the provided pdf format shall be taken as the valid contents. For the
information provided by the tenderer as part of his submission, e.g. rates, the signed print-out
shall be taken as the valid submission.

4.13.4 Tenderers are required to submit all certificates as listed in the Schedule of Tender Compliance
(Form D1).
4.13.5 Submit only the signed original tender offer.
Place and seal the completed tender document in an envelope clearly marked “TENDER” and
bearing the Contractor's name, the contract number and description, the tenderer’s authorized
representative’s name, the tenderer’s postal address and contact telephone numbers.
The Contractor’s address for delivery of tender offers and identification details to be shown on
each tender offer package are:
TENDER CLOSING TIME: 11:00 on Wednesday, 19 August 2026.
FOR SUBCONTRACT
SANRAL SC-138-01-10
FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON
NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18
CONTRACTOR:
14 Graphite Close
Driehoek,
Germiston
1401
086 133 8832
mikes@dev-tech.co.za
TENDERER:
Name
Physical address
Tenders must be submitted during office hours (08:00 to 15:30) Monday to Friday at the
Contractor’s address.
It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the
Contractors tenders received register.
4.15 The closing time for submission of tender offers is 11:00 on Wednesday, 19 August 2026.
4.16.1 The tender offer validity period is 90days.
4.16.2 Where a tenderer, at any time after the opening of his tender offer but prior to entering into a

contract based on his tender offer:

a) withdraws his tender;
b) gives notice of his inability to execute the contract in terms of his tender; or
c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9,

such tenderer shall be barred from tendering on any of the Contractor’s future tenders for a
period to be determined by the Contractor, but not less than six (6) months, from the date of
tender closure. This sanction also applies to tenders under evaluation and not yet awarded. This
sanction does not apply to tenders under evaluation where a request for extension of the validity
period was not accepted by the tenderer. The Contractor may fully or partly exempt a tenderer
from the provisions of this condition if he is of the opinion that the circumstances justify the
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exemption.

4.18 Any additional information requested under this clause must be provided within five (5) working
days of date of request.

5.1 The Contractor shall respond to clarifications received up to seven (7) working days before tender
closing time.

5.2 The Contractor shall issue addenda until five (5) working days before tender closing time.

54 The time and location for opening of the tender offers shall be:

Time: 14:00 on Wednesday, 19 August 2026.

Venue:

14 Graphite Close

Driehoek,

Germiston

1401

Link on MS Teams will be sent out to all tenders who submitted the A1.1 Form

5.5 The minimum percentages of evaluation points for functionality is not less than 75%.

57 Prior to disqualification, the Contractor shall inform the subcontractor and give the subcontractor

an opportunity to make representations within 14 days as to why the tender submitted should
not be disqualified and as to why the subcontractor should not be restricted by the National
Treasury from conducting any business with any organ of state for a period not exceeding 10
years.
In the event of disqualification, the Contractor may, at its sole discretion, claim damages from
the tenderer and impose a specified period during which tender offers will not be accepted from
the offending tenderer and, the Contractor shall inform SANRAL who in turn will communicate
with National Treasury and the CIDB in writing.

5.9 Arithmetical errors, omissions, discrepancies, and imbalanced unit rates

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount appearing in the summary to the bill of quantities shall govern.

Check responsive tender offers for:
a) the gross misplacement of the decimal point in any unit rate.
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities
or schedules of prices; or
i) the summation of the prices.
d) imbalanced unit rates.

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their
tender offers.

Where the tenderer elects to confirm the errors, omissions, or re-balancing of imbalanced rates

the tender offer shall be corrected as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line-item total
resulting from the product of the unit rate and the quantity, the unit rate shall govern and the
line-item total shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line-item total as quoted and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer’s addition of prices, the total of the prices shall be
corrected.

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and
selected others, including rates between the management and operational sections, while
retaining the total of the prices derived after any other corrections made under (a) and (b)
above.
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Where there is an omission of a line item, no correction is possible, and the offer may be declared
non-responsive.

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the
corrections proposed and subject the tenderer to the sanction under 4.16.2.

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule.
The rates submitted for these items will be taken into account in the evaluation of tenders.

5.11.1

The procedure for the evaluation of responsive tenders is Method 3.

If two or more tenderers score an equal total number of points, the contract must be awarded to
the tenderer that scored the highest points for B-BBEE.

If two or more tenderers score equal total points in all respects, the award must be decided by the
drawing of lots.

5.11.7

The value of W is:

1) 90 where the financial value inclusive of VAT of the lowest responsive tender offer received
has a value in excess of R50,000,000.00; or

2) 80 where the financial value inclusive of VAT of the lowest responsive tender offer received
equals or is less than R50,000,000.00.

A is the number calculated using the formula:

A=(1-(P-Pm)/Pm)

Where:

P is the comparative offer of the tender offer under consideration; and
Pm is the comparative offer of the most favorable comparative offer.

In the event that the calculated value is negative, the allocated score shall be 0 (zero).

5.11.8

Up to 100 minus W4 tender evaluation points will be awarded to tenderers who submit responsive
tenders and who are found to be eligible for the preference claimed.

Points are based on a tenderer's B-BBEE status level of contributor measured in terms of the
Broad-Based Black Economic Empowerment Act (B-BBEE, Act 53 of 2003), as amended and will
be allocated according to the Preferential Procurement Regulations (2017) to the Preferential
Procurement Policy Framework Act (PPPFA, Act 5 of 2000).

Points awarded will be according to a tenderer's B-BBEE status level of contributor and
summarised in the table below:

B-BBEE Status Number of points for financial | Number of points for
Level of value up to and including | financial value above
Contributor R50,000,000 R50,000,000

1 20 10

2 18 9

3 14 6

4 12 5

5 8 4

6 6 3

7 4 2

8 2 1

Eligibility for preference points is subject to the following conditions:
1. Atenderer’s scorecard shall be a B-BBEE Certificate issued in accordance with:
- the Amended Construction Sector Codes published in Notice 931 of 2017 of Government
Gazette No. 41287 on 1 December 2017 by the Department of Trade and Industry.
- in the event that the Measured Entity operates in more than one sector or a sub-sector,
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the scorecard for the sector or sub-sector in which the majority of its core activities
(measured in terms of annual revenue) are located will be acceptable; and
2. The scorecard shall be submitted as a certificate attached to Returnable Schedule Form
A11(SBD6.1); and
3. The certificate shall:
- have been issued by a verification agency accredited by the South African National
Accreditation System (SANAS); or
- be in the form of a sworn affidavit accompanied with an audited financial statement of the
year concerned or a certificate issued by the Companies and Intellectual Property
Commission in the case of an Exempted Micro Enterprise (EME) with a total annual
revenue of less than R3 million if issued in accordance with the amended Construction
Sector Codes published in Notice 931 of 2017 of Government Gazette No. 41287 on 1
December 2017 by the Department of Trade and Industry; and
- be valid at the original advertised tender closing date; and
- have a date of issue less than 12 (twelve) months prior to the original advertised tender
closing date (see Tender Data 4.15); and
4. Compliance with any other information requested to be attached to Returnable Schedule
Form A11(SBD6.1); and
5. In the event of a joint venture (JV), a project-specific consolidated B-BBEE verification
certificate in the name of the JV must be issued by a verification agency accredited by the
South African National Accreditation System (SANAS) shall be submitted, and
6. If a tenderer claims a preference score without submitting an acceptable verification
certificate(s) and/or all the information in compliance to Returnable Schedule Form
A11(SBD6.1), the tender will be declared non-responsive; and
7. In the event of failure to submit a valid verification certificate(s) and/or all the information in
compliance to Returnable Schedule Form A11(SBD6.1), the sanctions of Tender Data 4.1.1
will be applied.

5.11.9

The minimum number of evaluation points for functionality is not less than 75.

The evaluation/scoring methodology will be as per Clause C3.2.3.

5.13.

The conditions stated in clauses 5.13(a) to (f) of the Conditions of Tender as well as the following
additional clauses 5.13(g) to (j) shall be applied as objective criteria in terms of section 2(1)(f) of
the Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000) and as compelling
and justifiable reasons in terms of Conditions of Tender clause 5.11:
g) the tenderer or any of its directors is not listed on National Treasury’s Register of Tender
Defaulters or Restricted Suppliers, or the Employer’s database, in terms of the Prevention
and Combating of Corrupt Activities Act, 2004 (Act No 12 of 2004) as a tenderer or person
prohibited from doing business with the public sector;
h) the tenderer has not abused the Employer’s supply chain management system; and
i) the tenderer has not failed to perform on any previous contract and has not been given a
written notice to this effect;
j) the tenderer is tax compliant. The recommended tenderer who becomes non-compliant,
prior to award, shall be notified and must become compliant within seven (7) working days of
the date of being notified. A recommended tenderer who remains non-compliant after the
seven (7) working days of being notified, shall be declared non-responsive.

517

The number of paper copies of the signed contract to be provided by the Contractor is one (1).

5.19

All requests from tenderers shall be in writing.

ADDITIONAL CONDITIONS OF TENDER CLAUSES:

Clause Data
Number
3.7 Jurisdiction

Unless stated otherwise in the tender data, each tenderer and the Contractor undertake to
accept the jurisdiction of the law courts of the Republic of South Africa.

Tender Evaluation

The sub-contractor shall be evaluated based on (1) Eligibility, (2) Functionality, (3) Price and
Preference, and (4) Compliance.
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Eligibility

Tenderers shall be checked for their eligibility to tender for the advertised subcontract packages
based on the following eligibility criteria:

- Proof that the Tenderer is registered on National Treasury’s CSD (the Tenderer must be on the
signed off Targeted Enterprise Database).

- The Tenderer's B-BBEE contributor level; and

- The Tenderer’s entity status, i.e. being a EME or QSE.

Functionality

Functionality shall be scored based on:

* Locality (project area(City of Johannesburg));
» CIDB grade and class (1EP); and

* Designated Groups, e.g. woman, youth, etc.

CIDB Package Category | 1EP 2EP 3EP 4EP 5EP EEP
- . R 1 millte R ReémilteR
Typical Package Value | Up to R 1 mill & mill 20 mill
Tenderer is based in the prefered 50 45 40 35 30 25
town(s).
Tenderer is based outside the preferred
30 25 20 20 20 20
town(s) but in the Local Municipality .
2 | Tenderer is based outside the Local
Eﬂ Municipality, but in the District 20 15 15 15 15 15
A Municipality
Tenderer is based outside the District
Municipality, but in the Province. 0 0 10 10 10 10
Tender is based outside the Province
' 0 0 0 5 5 5
but in the RSA.
Tenderer is registered as a CIDB 1 30 0 0 0 0 0
o Tenderer is registered as a CIDB 2 15 35 0 0 0 0
=
= Tenderer is registered as a CIDB 3 5 20 40 0 0 0
g Tenderer is registered as a CIDB 4 0 10 25 45 0 0
O
O Tenderer is registered as a CIDB 5 0 5 15 30 50 0
Tgnderer is registered as a CIDB 6 and 0 5 10 20 35 55
higher
- Tenderer is 51%+ owned by black
5 ° Y 5 5 5 5 5 5
53 people who are youth.
= -
8 Tenderer is 51%+ owned by black 5 5 5 5 5 5
people who are women.
Ten;:lerer. is . 51%.+. owned by black 5 5 5 5 5 5
people with disabilities.
Tenderer is 51"}‘?.+ owned by black 5 5 5 5 5 5
people who are military veterans.
Maximum Total Points | 100 100 100 100 100 100

NB: Tenderers must score a minimum of 75% for functionality and Tenderers that do not
obtain the threshold shall not be further evaluated.

Compliance Check

The highest scoring tenderer for each subcontract package shall be checked for compliance with
respect to the following criteria:

* Proof that the Tenderer is compliant with the COID Act (excl. CIDB 1EP and 2EP).
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* Proof that the Tenderer is tax compliant.

If the highest scoring tenderer fails to meet any of the compliance criteria, he will be given seven
(7) calendar days to become compliant.

If the highest scoring tenderer fails to submit the requested compliance information in the
required timeframe, he shall be deemed non-compliant, and the evaluator shall check the second
highest tenderer for compliance. This process is repeated until a compliant tenderer has been
identified
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PART T2: RETURNABLE SCHEDULES
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T2.3

LIST OF RETURNABLE DOCUMENTS

Notes to tenderer:

1.

Returnable documents have been based on the SANS Standard Conditions of Tender for
Construction Procurement and incorporate National Treasury requirements contained in
their Standard Bidding Document (SBD) within them.

Returnable documents are separated into the following categories:

(i) Forms, certificates and schedules for completion by the tenderer for use in the
quantitative and qualitative evaluation of the tender (Forms A to C).

(ii) A list of all returnable documents for completion by the tenderer (Form D1).

Failure to submit fully completed relevant returnable documents may render such a
tender offer non-responsive.

Tenderers shall note that their signatures appended to each returnable form represents a
declaration that they vouch for the accuracy and correctness of the information
provided.

Notwithstanding any check or audit conducted by or on behalf of the Contractor, the
information provided in the returnable documents is accepted in good faith and as
justification for entering into a contract with a tenderer. If subsequently any information
is found to be incorrect such discovery shall be taken as willful misrepresentation by
that tenderer to induce the contract. In such event the Employer has the discretionary
right under FIDIC Particular Condition 15.6 to terminate the contract.

These forms must be completed in non-erasable ink and any alterations made prior to
tender closure countersigned by an authorized signatory.
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PART T2.1 LIST OF RETURNABLE DOCUMENTS
Note to tenderer:

The list of returnable documents is shown in the following table, as indicated by the status of
those documents it will be incorporated into the contract document.

FORM LIST OF RETURNABLE DOCUMENTS STATUS

FORM Af: CERTIFICATE CONFIRMING THAT THE TENDERER READ THE PRESENTATION

FORM A1.1: CERTIFICATE OF INTENTION TO SUBMIT A TENDER

FORM A2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY

FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION

FORM A2.3: CERTIFICATE OF FRONTING PRACTICES

DECLARATION FORM - MANAGEMENT OF DOMESTIC PROMINENT INFLUENTIAL
FORM A2.4: PERSONS, FOREIGN PROMINENT PUBLIC OFFICIALS AND FOREIGN INFLUENTIAL

NATIONALS
FORMA25: | CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION
(FSOBFE)'\Q):A3'1 COMPULSORY DECLARATION CONTRACT
(FSOBFE'\Q){“'Z CERTIFICATE OF INDEPENDENT TENDER CONTRACT
(FSOBFE'\Q){*” DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES | CONTRACT
FORMA34: | REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE CONTRACT

FORM A3.5 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR

(SBD6.2): DESIGNATED SECTORS CONTRACT
FORMA36: | LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE (ANNEXURE C) CONTRACT
FORMA4: | SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER

FORMAS5: | SCHEDULE OF ADDENDA TO TENDER DOCUMENTS

(FSOBRD'\g)f*G CERTIFICATE OF TAX COMPLIANCE STATUS CONTRACT
FORMA7: | TENDERER'S BANK DETAILLS

FORMAS: | SCHEDULE OF CURRENT COMMITMENTS

FoRw ag: | CERTIFICATE OF SCEci\l\égg/:\rgﬁ WITF COWPENSATION FOR OCCUPATIONAL CONTRACT
FORMA10: | REGISTRATION WITH CIDB CONTRACT
(Fs%%“g.?)ﬂ PREFERENCING SCHEDULE - TENDERER'S B-BBEE VERIFICATION CONTRACT
FORMA12 | REGISTRATION WITH CIDB CONTRACT
FORMB1: | SCHEDULE OF WORK EXPERIENCE

FORMB2 | SCHEDULE OF CONTRACTOR'S EQUIPMENT

FORMC1: | CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

FORMD1: | SCHEDULE OF TENDER COMPLIANCE

C1.1.1 (SBD7): | FORM OF OFFER CONTRACT

C1.1.2 FORM OF ACCEPTANCE CONTRACT
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C1.2.3: CONTRACT DATA - INFORMATION PROVIDED BY THE TENDERER CONTRACT
C2.2 (SBD3): PRICING SCHEDULE (PROVIDED ON COMPACT DISC) CONTRACT
TABLE OF CONTENTS PAGE
FORM A1: CERTIFICATE OF ATTENDANCE AT SITE VISIT AND/ READ THE PRESENTATION .....c.ccveveiveueeenrneneans T2.6
FORM A1.1: CERTIFICATE OF INTENTION TO SUBMIT A TENDER ......oeueiueuieeueeteneeteeeteeeseeseseeeeseeseseeneseenenene T2.7
FORM A2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY ......ccveviieueieeeeieeestessseessssessssessssessssassssseesseeeneees T2.8
FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION.........cueveueieeeeeeeesteesseessseessssessssessssessssseeseeeeenees T2.9
FORMA2.4: DECLARATION FORM - MANAGEMENT OF DOMESTIC PROMINENT INFLUENTIAL PERSONS,

FOREIGN PROMINENT PUBLIC OFFICIALS AND FOREIGN INFLUENTIAL NATIONALS ................ T2.12
FORMA2.5:  CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION..................... T2.2.15
FORM A3.1 (SBD4)COMPULSORY DECLARATION .......cutveuriteeeeeseteseseessssessssesesessessssssssessssssesssssssessssesans T2.16
FORM A3.2 (SBD9):CERTIFICATE OF INDEPENDENT TENDER .......ccveviveeeteeeeseeeeseseeseesssssesssseessenssseenssesenanes T2.21
FORM A3.3 (SBD8):DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES .............. T2.23
FORMA3.4: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE. ........ccceeveveeeeeeennnes T2.25

FORM A3.5 (SBD6.2):DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS

FORMA3.6: LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE (ANNEXURE C).......ceoveueiveueereeeerennanes T2.31
FORMA4:  SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER.........ccccveueueeveeeieeeareeesennes T2.35
FORMA5:  SCHEDULE OF ADDENDA TO TENDER DOCUMENTS ......cviuivetiiereeeeseeeeseseeeesessssessseseseenanes T2.36
FORM A6 (SBD2)CERTIFICATE OF TAX COMPLIANCE ......cuvveueviereteeeseeeeteeessseseseeeeseesssssesasssesssenssssssseenans T2.37
FORMA7:  TENDERER'S BANK DETAILS .....c.cviurveeiiteestesssseseteessseessssessssasesssssssssssssessssssssssssssesssessans T2.38
FORMA8:  SCHEDULE OF CURRENT COMMITMENTS ......cuviviueiteeieteeetseeeeseeeseseeseeessssessssseessesssssessesenanns T2.39
FORMA9:  CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAINJURIES AND

DISEASES ACT, 1993 ......cuvueeeeeteeeseeeeeteeeesessseeeeseeseseetessesessseseeeteseseseseeeeseeeesate e seeeseeeseenens T2.40
FORMA10:  REGISTRATION WITH CIDB ......cueuveueeeeeieeessteeseseseteeseseeesssessssesesesesssesssssesssssesssesssssenssesnanns T2.41
FORM A11 (SBD6.1):PREFERENCING SCHEDULE - TENDERER'S B-BBEE VERIFICATION ......ceoveuviveeeeeeieenann. T2.42
FORMB1:  SCHEDULE OF WORK EXPERIENCE .......cveuviveeieiesetessseeessseesssesesssssssesssssessssssessessssessssenans T2.43
FORMB2:  SCHEDULE OF CONTRACTOR'S EQUIPMENT ......coitiieueaeeteeeteeeeseeeeseeeesseeeaseseeseeeneeenneseenenes T2.44
FORMC1:  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS........cveueiveeeereeeerennnne. T2.45

FORMD1:  SCHEDULE OF TENDER COMPLIANGE .......cueiuiiueieeeeeeeeeeeeeeseeeeeeeeeaeeeseeseeseeeeseeaeeseeeeeeeeinns T2.46
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FORM Af1: CERTIFICATE OF TENDERER’S BRIEFING

DEVTECH RINKASE JV

SANRAL X.002-138-2021/9

FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON
NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

WORK PACKAGE NO: X.002-138-2021/9 SC-138-01-10

representative Of (TENAEIEI) ... e e e e e neeeas

Loy =T [0 | =TT ) PP

read the presentation of the tenderer’s briefing scope conducted compiled by the Contractor.

TENDERER'S REPRESENTATIVE (Signature) oo

SIGNED BY TENDERER: ... e
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FORM A1.1: CERTIFICATE OF INTENTION TO SUBMIT A TENDER

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 . SC-138-01-10

FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON
NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

SUBCONTRACT PACKAGE NO: SC-138-01-10

Notes to Tenderer:

1. The duly completed certificate of intention to submit a tender must be submitted by
whoever intends to tender for this particular tender within seven (7) days from the date
the tender is advertised. Failure to submit the certificate of intention to tender within
the required period may render the tenderer non-responsive and the Contractor does
not accept responsibility for any communication not received by the tenderer
timeously.

2. Late notification of intention to tender by a prospective tenderer will not necessarily
result in the tender closing date being extended.

3. Should you intend to submit a tender for this particular tender please sign the
certificate, scan and email the completed document to the email address indicated in
T1.1 of this tender document.

4, The Contractor shall send all correspondence, including Addenda, only to the
Tenderer’s email address as provided herein.

This is to certify that I, oo e e e e e e e e e e b e aeeea s

representative of (insert name of tenderer) ...

of (address)

LES1C=Y o] aToT U= 0 18T /0] o= TR

L2210 1121 o=

TENDERER'S REPRESENTATIVE oo Date ....cocoiiiiiiiii
(Signature)
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FORM A2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY

DEVTECH RINKASE JV

SUBCONTRACT

SANRAL X.002-138-2021/9 SC-138-01-10

FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON
NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

WORK PACKAGE NO: SC-138-01-10

Notes to tenderer:

The signatory for the tenderer shall confirm his/her authority thereto by attaching a duly signed
and dated copy of the relevant resolution of the board of directors/partners on the tendering
company’s letterhead.

In the event that the tenderer is a joint venture, a certificate is required from each member of
the joint venture clearly setting out:

(i) authority for signatory;

(i) undertaking to formally enter into a joint venture contract should an award be made to
the joint venture; and

(iii) name of designated lead member of the intended joint venture, as required by condition
of tender 4.13.2.

The resolution below is given as an example of an acceptable format for authorization, but
submission of this page with the example completed shall not be accepted as authorization of
the tenderer’s signatory.

By resolution of the board of directors/partners passed at a meeting held on..............cccc.cooiiiiiinni,
ME/MS o whose signature appears below, has been

duly authorised to sign all documents in connection with the tender for:

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

SIGNATURE OF SIGNATORY . ... e

WITNESSES: e

NAME (print) NAME (print)
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FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

Notes to tenderer:

This certificate serves as a declaration by the tenderer that a single tender was submitted.
In the case of a Joint Venture (JV) or a Targeted Enterprise, a separate certificate is to be
completed and submitted by each JV member or Targeted Enterprise.

DECLARATION

|, the UNAErSIGNEd, .o.veieii e e in submitting
the accompanying tender on behalf of the tenderer do hereby make the following statements that |
certify to be true and complete in every respect:

| have read and understand the notes to, and the contents of, this certificate.
| understand that the accompanying tender and any other tender shall be disqualified in the event

that |, including a Joint Venture partner or a Targeted Enterprise, participate in more than 1 (one)

tender.

SIGNATURE:

DA T .

NAME .

POSITION:
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FORM A2.3: CERTIFICATE OF FRONTING PRACTICES

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

Fronting Practices

Window-dressing: This includes cases in which black people are appointed or introduced to an
enterprise on the basis of tokenism and may be:

Discouraged or inhibited from substantially participating in the core activities of an enterprise; and
Discouraged or inhibited from substantially participating in the stated areas and/or levels of their
participation;

Benefit Diversion: This includes initiatives implemented where the economic benefits received as a
result of the B-BBEE Status of an enterprise do not flow to black people in the ratio as specified in the
relevant legal documentation.

Opportunistic Intermediaries: This includes enterprises that have concluded agreements with other
enterprises with a view to leveraging the opportunistic intermediary's favourable B-BBEE status in
circumstances where the agreement involves:

Significant limitations or restrictions upon the identity of the opportunistic intermediary's suppliers,
service providers, clients or customers;

The maintenance of their business operations in a context reasonably considered improbable having
regard to resources; and

Terms and conditions that are not negotiated at arms-length on a fair and reasonable basis.

Responsibility to Report Fronting

In order to effectively deal with the scourge of Fronting, verification agencies, and/or procurement
officers and relevant decision makers are encouraged to obtain a signed declaration from the clients
or entities that they verify or provide business opportunities to, which states that the client or entity
understands and accepts that the verification agency, procurement officer or relevant decision maker
may report Fronting practices to the

BB-BEE Commission . Intentional misrepresentation by measured entities may constitute fraudulent
practices, public officials and verification agencies are to report such cases to the dti. SANRAL or its
appointed agent has every right to embark on an investigation of fronting with regards to any potential
service provider. In this regard, SANRAL is entitled to request any further information, interview and
any documentation from the respective potential service provider prior to any award. (This statement is
for internal use)

Fronting Indicators

e The black people identified by an enterprise as its shareholders, executives or management
are unaware or uncertain of their role within an enterprise;

e The black people identified by an enterprise as its shareholders, executives or management
have roles of responsibility that differ significantly from those of their non-black peers;

e The black people who serve in executive or management positions in an enterprise are paid
significantly lower than the market norm, unless all executives or management of an
enterprise are paid at a similar level;

e There is no significant indication of active participation by black people identified as top
management at strategic decision-making level;
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An enterprise only conducts peripheral functions and does not perform the core functions
reasonably expected of other, similar, enterprises;

An enterprise relies on a third-party to conduct most core functions normally conducted by
enterprises similar to it;

An enterprise cannot operate independently without a third-party, because of contractual
obligations or the lack of technical or operational competence;

The enterprise displays evidence of circumvention or attempted circumvention;

An enterprise buys goods or services at a significantly different rate than the market from a
related person or shareholder;

An enterprise obtains loans, not linked to the good faith share purchases or enterprise
development initiatives, from a related person at an excessive rate; and

An enterprise shares all premises and infrastructure with a related person, or with a
shareholder with no B-BBEE status or a third-party operating in the same industry where the
cost of such premises and infrastructure is disproportionate to market-related costs.

DECLARATION

I, the UNAErSIGNEd, .ooveeii e in submitting
the accompanying tender on behalf of the tenderer do hereby make the following statements that |
certify to be true and complete in every respect:

| have read and understand the contents of this certificate.

| accept that the Employer may report fronting practices to the Department of Trade and Industry

and the BEE commissioner.

| accept that intentional mis-representation by measured entities may constitute fraudulent practices

that shall be reported to the Department of Trade and Industry and the BEE commissioner.

SIGNATURE:

DATE:

NAME:

POSITION:
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Vii.
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FORM A2.4: DECLARATION FORM - MANAGEMENT OF DOMESTIC PROMINENT
INFLUENTIAL PERSONS, FOREIGN PROMINENT PUBLIC OFFICIALS AND FOREIGN
INFLUENTIAL NATIONALS

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

Notes to Tenderer:

In line with a policy on Domestic Prominent Influential Persons (DPIP’s), Foreign Prominent
Public Officials (FPPO’s) and Foreign Influential Nationals (FIN’s), the purpose of this
declaration form is to ensure maintenance and monitoring of the business relationships with
prominent, influential stakeholders who have domestic and/or foreign influence as far as the
procurement under the management of the Employer is concerned. This is done to mitigate the
Employer’s perceived association, reputational, operational or legal risk, as it strives to foster
and maintain fair and transparent business relations. (This policy is available on the
Employer’s website: www.sanral.co.za)

It is compulsory that all prospective and existing tenderers conducting the business with the
Employer, who potentially meet the definition of DPIP’s, FPPO’s or FIN’s, complete this form by
supplying credible information as required and submit together with their tender document.
Tenderers are required at the tender stage to declare any DPIP’s, FPPO’s or FIN’s involved in
their tenders, as part of their submission.

Further, that tenderers shall at the tender stage furnish the Employer of all information relating
to namely, shareholders names, identity numbers and share certificates of the individual
and/or transaction concerned using the form below, for verification purposes, including where
applicable, confirmation as it relates to:

Knowledge of any offence within the meaning of Chapter 2, Section 12 and 13 of Prevention
and Combating of Corrupt Practices Act No 4 of 2006; and/or

Knowledge of any offence within the meaning of Chapter 3 of Prevention of Organised Crime
Act No 121 of 1998 as it relates to any of the shareholders, directors, owners and/or individual
link to the tenderer.

Tenderers undertake that should it be discovered that the information provided in the table
below is fraudulently or negligently misrepresented, then Chapter 9, Section 214 and 216 of
Companies Act No 17 of 2008 shall apply to shareholders, directors, owners and/or individual
link to the tenderer.

Should the tenderer fail to declare or supply the Employer with credible information in the
prescribed form, the tender may be rendered invalid.

Should the Employer, in the process of conducting verification and investigation of information
supplied by the tenderer find out that the information poses a reputational risk, the tender shall
be rendered invalid.

The following definitions shall apply:

“Board” means the Board of Directors or the Accounting Authority of the Employer.

i. “Business relationship” means the connection formed between the Employer and external

stakeholders for commercial purposes.

iii. “DD” means Due Diligence.
. “Domestic Prominent Influential Person” means an individual who holds an influential position,

including in an acting position for a period exceeding 6 (six) months, or has held at any time in
the preceding 12 (twelve) months, in the Republic, as defined in the Financial Intelligence
Centre Amendment Act No 1 of 2017.

“DPIP” means a Domestic Prominent Influential Person.

“Family members and known close associates” means immediate family members and known
close associates of a person in a foreign or domestic prominent position, as the case may be,
as defined in the Financial Intelligence Centre Amendment Act No 1 of 2017.

“Foreign Influential National” means an individual who is not a South African citizen or does
not have a permanent residence permit issued in terms of the Immigration Act No 13 of 2002,
who possesses personal power that induces another person to give consideration or to act on
any basis other than the merits of the matter.


http://www.nra.co.za/

viii.

Xi.

Xii.
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“Foreign Prominent Public Official” means (as defined in the Financial Intelligence Centre
Amendment Act No 1 of 2017) an individual who holds or has held at any time in the preceding
12 (twelve) months, in any foreign country a prominent public function.

. “FPPO” means a Foreign Prominent Public Official.

“Improper influence” means personal power that induces another person to give consideration
or to act on any basis other than the merits of the matter.

“The Employer” means the South African National Roads Agency SOC Limited (SANRAL) with
registration number 1998/009584/30.

“Senior Management” means the Executive Committee or its individual members.

A separate declaration is required from each DPIP, FPPO and FIN. In the event that the
tenderer is a Joint Venture (JV), a separate declaration from each DPIP, FPPO and Fin from
each of the Joint Venture (JV) members, is required.

Domestic Prominent Influential Persons, Foreign Prominent Public Officials or Foreign
Influential Nationals (DPIP’s, FPPO’s or FIN’s) Reporting Form

IDENTIFICATION PARTICULARS

- First Name Surname Middle Name ID/Passport
Primary Number

Particulars

Country Country of Origin Citizenship Current Country of Residence

Details

CURRENT STATUS AND BACKGROUND

Occupational Title Status

Active Non-active
Current

Occupation

Is the potential/business partner (mark with an “X” whichever is applicable):

Family member or Close Associate of a

a DPIP a FPPO aFIN DPIP/EPPO/FIN?

KNOWN BUSINESS INTERESTS

No Name of Entity Role in Entity Status

1 Active Non-active

10
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Domestic Prominent Influential Persons, Foreign Prominent Public Officials or Foreign
Influential Nationals (DPIP’s, FPPO’s or FIN’s) Reporting Form

MEDIA REPORTS / OTHER SOURCES OF INFORMATION

(Please reference all known negative or damaging media reports associated with the DPIP/FPPO/FIN

Reporting Person/s:

Full names:

Designation:

Department:

Head of Department:

Head of Department’s .
; . Date:
signature:
Reporting Person’s signature: Date:
DECLARATION / UNDERTAKING BY THE TENDERER
I, the UNAErSIgNEd, ..o e declare

that:

the information furnished on this declaration form is true and correct.

| accept that, any action may be taken against me should this declaration prove to be false.

SgNAIUNE. o
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FORM A2.5: CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE
INVESTIGATION

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

Notes to tenderer
The tenderer shall complete the declaration below.

In the event of a Joint Venture (JV), each member of the JV shall comply with the above
requirements.

Ly e (name), the undersigned in my capacity
as

........................................................................... (position), on behalf of
................................................................................................... (name of company),
herewith grant consent that SANRAL or any of their appointed Service Providers may conduct a due
diligence iINvestigation ON ... (name
of company)

to evaluate our ability to perform the contract as stipulated in the Standard Conditions of Tender,
Clause 5.13(b).

In addition, any information in this regard requested by SANRAL or any of their appointed Service
Providers, shall be submitted within the timelines of the request.

SIGNATURE DATE
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FORM A3.1 (SBD4): COMPULSORY DECLARATION

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

Notes to tenderer:

1. Any legal person, including persons employed by the State, or persons having a kinship
with persons employed by the State, including a blood relationship, may make an offer or
offers in terms of this tender. In view of possible allegations of favoritism, should the
resulting tender, or part thereof, be awarded to persons employed by the State, or to
persons connected with or related to them, it is required that the tenderer or his/her
authorized representative declare his/her position in relation to the evaluating/adjudicating
authority where:

(i) the tenderer is employed by the State; and/or

(i) the legal person on whose behalf the tender document is signed, has a relationship
with person/s who are involved in the evaluation and/or adjudication of the tender, or where
it is known that such a relationship exists between the person or persons for or on whose
behalf the declarant acts and persons who are involved with the evaluation and/or
adjudication of the tender.

2. Definitions:
2.1“State” means:

(i) any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No 1 of
1999);

(if) any municipality or municipal entity.

(iii) provincial legislature.

(iv) National Assembly or the National Council of Provinces; or

(v) Parliament.

2.2“Shareholder” means a person who owns shares in the company and is actively involved in
the management of the enterprise or business and exercises control over the enterprise.

3. If the tenderer is a joint venture, a declaration is required from each member of the joint
venture.
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued)

partner must be completed and submitted.

The following particulars must be furnished. In the case of a joint venture, separate declarations in respect of each

Section 1: Enterprise details

Name of enterprise

Contact person

E-mail

Telephone

Cell

Fax

Physical address

Postal address

Section 2. Particulars of companies and close corporations

Company / Close Corporation registration number

Section 3: SARS information

Tax reference number

VAT registration number

(state Not Registered if not registered for VAT)

Section 4: CIDB registration number

CIDB Registration number

Section 5: Particulars of principals

Corporations Act, 1984, (Act No. 69 of 1984)

Principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in
terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close

Full name of principal Identity number

Personal tax reference number

Attach separate page if necessary.
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued)

Section 6: Record in the service of the state:

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

[1 a member of any municipal council 1 an employee of any department, national or

[1 a member of any provincial legislature provincial public entity or constitutional institution

0 a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

[ a member of the board of directors of any [/ a member of an accounting authority of any national
municipal entity or provincial public entity

[ an official of any municipality or municipal entity =~ ] an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board Status of service
or organ of state and position held (tick appropriate column)
Current Within last
12 months

Insert separate page if necessary.

Section 7: Record of family member in the service of the state:

Family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic
partner in a civil union, or child, parent, brother, sister, whether such relationship results from birth, marriage or adoption

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is
currently or has within the last 12 months been in the service of any of the following:

[1 a member of any municipal council an employee of any department, national or provincial

[1 amember of any provincial legislature public entity or constitutional institution within the

[0 a member of the National Assembly or the meaning of the Public Finance Management Act,
National Council of Province 1999 (Act 1 of 1999)

[0 a member of the board of directors of any [J a member of an accounting authority of any national
municipal entity or provincial public entity

O an official of any municipality or municipal entity 7 an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Status of service

Name of institution, public office, board (tick appropriate column)
or organ of state and position held Within last

12 months

Name of family member
Current

Insert separate page if necessary.
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued)

Section 8: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity, including any of its joint venture partners, terminated during the
past five years for reasons other than the employer no longer requiring such works or the employer failing to make
payment in terms of the contract?

[ Yes T No (tick appropriate box)

If yes, provide particulars:

Insert separate page if necessary

Section 9: Declaration

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the tendering entity, confirms
that the contents of this Declaration are within my personal knowledge, save where stated otherwise in an
attachment hereto, and to the best of my belief is both true and correct, and that:

i) neither the name of the tendering entity, nor any of its principals, appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 (Act No. 12 of 2004); or
b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za);

ii) the tendering entity or any of its principals has not been convicted of fraud or corruption by a court of law
(including a court outside of the Republic of South Africa) within the last five years;

iii) any principal who is presently employed by the state has the necessary permission to undertake
remunerative work outside such employment (attach permission to this declaration);

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender
offers;

V) the tendering entity has not engaged in any prohibited restrictive horizontal practices, including
consultation, communication, agreement, or arrangement with any competing or potential tendering entity
regarding prices, geographical areas in which goods and services will be rendered, approaches to
determining prices or pricing parameters, intentions to submit a tender or not, the content of the
submission (specification, timing, conditions of contract, etc.) or intention to not win a tender;

vi) the tendering entity has no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest;

vii) neither the tenderer nor any of its principals owes municipal rates and taxes or municipal service charges
to any municipality or a municipal entity, and are not in arrears for more than three months;

vii)  SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance
status to the Employer and, when called upon to do so, obtain the written consent of any subcontractors
who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold
prescribed by National Treasury, for SARS to do likewise.

[ (LT 0] aTo [=T =3 o 1T SRR
certify that the information furnished in Form A3 above is correct. | accept that the Employer may reject the tender
or act against me in terms of 5.7 of the Conditions of Tender should this declaration prove to be false.

Position Name of Enterprise

NOTE 1: The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and
requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any of his principals is not under
any restriction to do business with the Employer (4.1.1) and submit only one tender either as a single tendering entity or as a
member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any tenderer who engages in
fraudulent and corrupt practice. Clause 3.1 also requires tenderers to comply with all legal obligations.
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued)

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the
establishment of departments) from performing or engaging remunerative work outside his or her employment in the relevant
department, except with the written permission of the executive authority of the department. When in operation, Section 8(2) of
the Public Administration Management Act, 2014, will prohibit an employee of the public administration (i.e. municipalities and
all national departments, national government components listed in Part A of Schedule 3 to the Public Service Act, provincial
departments including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in
schedule 2 of the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service
Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public Service Act of
1994 or persons performing similar functions in municipalities, from conducting business with the State or to be a director of a
public or private company conducting business with the State. The offence for doing so is a fine or imprisonment for a period not
exceeding five years, or both. It is also a serious misconduct which may result in the termination of employment by the
employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of
2003 requires that municipalities and municipal entities should not award a contract to a person who is in the service of the
State, a director, manager or principal shareholder in the service of the State or who has been in the service of the State in the
previous twelve months.

NOTE 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the
notes to the annual statements particulars of any award made to a close family member in the service of the State.

NOTE 5: Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of
2004, include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other
moneys stipulated or otherwise provided for in any contract, and the manipulating by any means of the award of a tender.

NOTE 6: Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice, including agreements between parties
in a horizontal relationship, which have the effect of substantially preventing or lessening competition, directly or indirectly fixing
prices or dividing markets or constituting collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive
practices that are suspicious will be reported to the Competition Commission for investigation and possible imposition of
administrative penalties.
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FORM A3.2 (SBD9): CERTIFICATE OF INDEPENDENT TENDER

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

Notes to tenderer:

This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of
the Competition Act, 1998 (Act No 89 of 1998), as amended, that prohibits an agreement between, or
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a
horizontal relationship and if it involves collusive tendering.

Collusive tendering is a conspiracy between businesses that would normally be expected to compete,
to agree not to compete, in a tender process.

This certificate serves as a declaration by the tenderer that the tender submitted is free from any
collusion with a competitor.

If the tenderer is a joint venture, a declaration is required from each member of the joint venture.

Declaration

I, the undersigned, in submitting the accompanying tender on behalf of the tenderer do hereby make the
following statements that | certify to be true and complete in every respect:

1. | have read and understand the notes to, and the contents of, this Certificate;

2. | understand that the accompanying tender will be disqualified if this Certificate is found to be not true
and complete in every respect;

3. | am authorised by the tenderer to sign this Certificate, and to submit the accompanying tender, on
behalf of the tenderer;

4. Each person whose signature appears on the accompanying tender has been authorised by the
tenderer to determine the terms of, and to sign the tender, on behalf of the tenderer;

5. For the purposes of this Certificate and the accompanying tender, | understand that the word
“competitor” shall include any individual or organisation, other than the tenderer, whether or not
affiliated with the tenderer, who:

a) has been requested to submit a tender in response to this tender invitation;

b) could potentially submit a tender in response to this tender invitation, based on their qualifications,
abilities or experience; and

c) provides the same goods and services as the tenderer and/or is in the same line of business as the
tenderer.
6. The tenderer has arrived at the accompanying tender independently from, and without consultation,

communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium will not be construed as collusive tendering.

7. In particular, without limiting the generality of statement 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;

b) geographical area where product or service will be rendered (market allocation);
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c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit, or not to submit, a tender;

e) the submission of a tender which does not meet the specifications and conditions of the tender; or

f) tendering with the intention not to win the tender.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this tender relates.

9. The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of the
awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the
Competitions Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act, 1998 (Act No 89 of 1998) and/or may be reported to the National
Prosecuting Authority for criminal investigation and/or may be restricted from conducting business with
the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating
of Corrupt Activities Act, 2004 (Act No 12 of 2004) or any other applicable legislation.
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FORM A3.3 (SBD8): DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

Notes to tenderer:

1. This declaration:

(i) must form part of all tenders submitted: and

(ii) if the tenderer is a joint venture, a declaration is required from each member of the joint
venture.

2. This form serves as a declaration to be used by institutions in ensuring that when

goods and services are being procured, all reasonable steps are taken to combat the abuse of
the supply chain management system.

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors
has:

(i) abused the institution’s supply chain management system;

(ii) committed fraud or any other improper conduct in relation to such system; or

(|||) failed to perform on any previous contract.
In order to give effect to the above, the following questionnaire must be completed and
submltted with this tender.

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Yes No
Database of Restricted Suppliers as companies or persons prohibited O O
from doing business with the public sector?

Companies or persons who are listed on this Database were
informed in writing of this restriction by the Accounting Officer/
Authority of the institution that imposed the restriction after the
audi alteram parlem rule was applied.

The Database of Restricted Suppliers now resides on the National
Treasury website (www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

411 If Yes, furnish particulars:
4.2 Is the tenderer or any of its directors listed on the Register for Tender Yes No
Defaulters in terms of Section 29 of the Prevention and Combating of O O

Corrupt Activities Act, 2004 (Act No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the
National Treasury website www.treasury.gov.za by clicking on
its link at the bottom of the home page.

4.2.1 If Yes, furnish particulars:



http://www.treasury.gov.za/
http://www.treasury.gov.za/

T2.24

4.3 Was the tenderer or any of its directors convicted by a court of law Yes No
(including a court outside the Republic of South Africa) for fraud or O O
corruption during the past five years?

4.3.1 If Yes, furnish particulars:

44 Was any contract between the tenderer and any organ of State Yes No
terminated during the past five years on account of failure to perform O O
on or comply with the contract?

441 If Yes, furnish particulars:

DECLARATION

I, the UNdersigned, ...
certify that the information furnished on this declaration form is true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this
declaration prove to be false.
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FORM A3.4: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury
Central Supplier Database. (www.treasury.gov.za). In the case of a joint venture (JV), the tenderer
shall provide printed copies of the Active Supplier Listing on the National Treasury Central Supplier
Database for each member of the JV. Tenderers who are not registered on the Central Supplier
Database should attach proof of their application for registration (refer to Tender Data Clause 4.1.1).
In the case of a Joint Venture, a printed copy of the Active Supplier Listing must be provided for each
member of the Joint Venture.

N E= 10 g T30 O 0] 01 (r=Te1 (o] c-u TR

CSD Master Registration Number (Supplier NUMDET): .......eiiiiiiiiie e

SUPPHEr COMMOAItY: .ot e e

DelIVEIY LOCAION: .t e

SIGNED BY TENDERER: ... s s s s
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FORM A3.5 (SBD6.2): DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations,
2017, the South African Bureau of Standards (SABS) approved technical specification number SATS
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration:
Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of
local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

1.3.  Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content
and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not subcontract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286:211 as follows:

LC =[1-x/y]* 100

Where:
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) on the date of advertisement of the bid as
indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http://www.thedti.gov.zalindustrial development/ip.jsp at no cost.

1.6 A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule — Form A3.6) are not submitted as part of the bid
documentation.
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum
threshold

Steel value-added construction material products

Fabricated Structural Steel 100%

Electrical cable material products

Low Voltage 90% 90%

Low-Cost Reticulation 90% 90%

Medium & High Voltage 90%

3.  Does any portion of the services, works or goods offered have any imported content?

YES

NO

Tick applicable box

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific

currency on 28 April 2021.

The relevant rates of exchange information is accessible on https://www.resbank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to

Annex A of SATS 1286:2011):

Currency

Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate(s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the
dti to verify and in consultation with the ao/aa provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)
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LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO.

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

N.B.:

1. The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the bidder.

2. Guidance on the Calculation of Local Content together with Local Content Declaration

Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.jsp.
Bidders should first complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration of the
contract.

o) TSP SRSPR (name of bidder entity)
the following:

(a) the facts contained herein are within my own personal knowledge;

(b) | have satisfied myself that the goods/services/works to be delivered in terms of the above-

specified bid comply with the minimum local content requirements as specified in the bid, and as
measured in terms of SATS 1286:2011; and

(c) the local content percentage (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the
information contained in Declarations D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS R
1286:2011

Stipulated minimum threshold for local content (paragraph 2
above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentage for each product has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the
information contained in Declarations D and E.

d) | accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

e) I understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data that are
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not verifiable as described in SATS 1286:2011, may result in the Procurement Authority/Institution
imposing any or all of the remedies as provided for in Regulation 13 of the Preferential Procurement
Regulations, 2017 promulgated under the Preferential Procurement Policy Framework Act (PPPFA),
2000 (Act No 5 of 2000).

SIGN ATURE ... e e e e e e e e s n e e n e e e s e e enee e

WITNESS NO. T e e e e e e r e s e e s e snne s

WITNE S S NO. 2. e e e e s e e e e s e e e e s e e e nee e
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FORM A3.6: LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE (ANNEXURE C)
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

C1 Tender No.:

Cc2 Tender Description:

C3 Designated Product(s):

C4 Tender Authority:

C5 Tendering Entity Name:

C6 | Tender Exchange Rate: |Pula | P |EU | € |GBP | £
Tender Summary
Tender List of Items Tender Exempted Tender Imported Local Local Tender Total Total Total
Item No.’s Price Imported Value Net Value Value Content % Qty Tender Exempted Imported
Each Value of (Per Item) Value Imported Content
(Excl. Exempted Content
VAT) Imported
Content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
(C20) Total Tender Value | R

(C21) Total Exempt Imported Content | R
(C22) Total Tender value net of exempt imported content | R

Signature of tenderer from Annexure B: (C23) Total Imported Content | R
(SATS 1286.2011) (C24) Total Local Content | R
(C25) Average Local Content % of tender %

Date:
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ANNEXURE D: IMPORTED CONTENT DECLARATION - SUPPORTING SCHEDULE TO ANNEXURE C

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 . SC-138-01-10

(D1) | Tender No.:
(D2) | Tender Description:
(D3) | Designated Product(s):
(D4) | Tender Authority:
(D5) | Tendering Entity Name:
(D6) | Tender Exchange Rate: [ Pula [P |EU | € |GBP | £
A._Exempted imported content Summary
Tender item | Description Local Overseas Foreign Tender Local value Freight All locally Total landed | Tender Qty Exempted
no's of imported supplier Supplier currency Exchange of imports costs to incurred cost excl imported
content value as per Rate port of entry landing VAT value
Commercial costs &
Invoice duties
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
D19) Total exempt imported value RO
This total must correspond with Annex C - C 21
B. Imported directly by the Tenderer Calculation of imported content Summary
Tender Description Local Overseas Foreign currency Tender Local value Freight All locally Total Tender Qty | Exempted
item no's of imported supplier Supplier value as per Exchange of imports costs to incurred landed cost imported
content Commercial Rate port of landing excl VAT value
Invoice entry costs &
duties
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
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(D45) Total imported value by 3rd party RO
C. Imported by a 3rd party and supplied to the Tenderer 2 ation o ported conte Summary
Foreign Freight Io?a"II Total
Description currency Tender Rate Local costs | . y . Total
h . . Overseas incurred landed Quantity .
of imported Unit of measure Local supplier - value as per of value of | to port . . imported
Supplier . . landing cost excl imported
content Commercial Exchange imports of costs & VAT value
Invoice entry .
duties
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party RO
on of foreic Summary
D. Other foreign currency payments 3 i of
payments
Type of LOC?I supplier Overseas Foreign Tender Rate Local value
payment making the beneficiary currency of Exchange of payments
payment value paid
(D46) (D47) (D48) (D49) (D50) (D51)
(D52) Total of foreign currency payments declared by tenderer and/or 3rd party RO
Signature of tenderer from Annexure B:
(SATS 1286.2011)
(D53) Total of imported content & foreign currency payments - RO

D32), (D45) & (D52) above
This total must correspond with Annex C -C 23

Date:
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ANNEXURE E: IMPORTED CONTENT DECLARATION - SUPPORTING SCHEDULE TO
ANNEXURE C

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

(E1) | Tender No.:

(E2) | Tender Description:

(E3) | Designated Product(s):

®
£
o
—
(=

(E4) | Tender Authority:

o T [7)
F8=5
=
>§ )
. =1
goED
o o ©
Z o o

(E5) | Tendering Entity Name:

Description of items Local suppliers Value
4 purchased
2 (E6) (E7) (E8)
2
(<))
n
v
T 0
g £
¢z
2
S 2
S ©
(o]
S
o
©
o
(o]
-
(E9) Total local products (Goods, Services and RO
Works)

(E10) (Tenderer's manpower cost) RO

(E11) ETa ()AL EL I (Rental, depreciation & amortisation, utility costs, RO
consumables etc.)
(E12) WACIWTISTETNNIECELEL R El SV (Marketing, insurance, financing, RO
interest etc.)

(E13) Total local content RO
This total must correspond with Annex C - C24

Signature of tenderer from Annexure B:
(SATS 1286.2011)

Date:
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FORM A4: SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

PAGE DESCRIPTION

Note to tenderer: Deviations or Qualifications could result in the tender being declared non-responsive.

SIGNED BY TENDERER: ..ottt ettt ettt ettt e e ettt e e s bt e e e et e e e sbteeeesanbeeeeanteeaesaneeeaeaans
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FORM AS: SCHEDULE OF ADDENDA TO TENDER DOCUMENT
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

We confirm that the following communications received from the Employer before the submission of
this tender offer, amending the tender documents, have been taken into account in this tender offer.

Date Title or Details

SIGNED BY TENDERER: ... s
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FORM A6 (SBD2): CERTIFICATE OF TAX COMPLIANCE STATUS
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

Ly ettt e et e e e e e oL ————eeeeeaeeea——eeeeeeeeiaaatetereeeeeaeiaatereeeeaeeaeaaatraaeeeaeeaaaanrrrareeaeeeaaannrrees (name)
the undersigned in MY CAPACITY @S ......c..uveiiiiiiiiiiieiee e (position)
ON DENAIT OF ..o e e (name of company)

herewith grant consent that SARS may disclose to the Contractor or to the South African National
Roads Agency SOC Limited (SANRAL) our tax compliance status. For this purpose our unique
security personal identification number (PIN)is ..............ooiiinnn. our tax reference number is ....

and our tax clearance certificate NUMDEI IS .......coooue i e e e e e e eaaas .

In the event of a joint venture, each member shall comply with the above requirement.

SIGNATURE DATE

SIGNED BY TENDERER: ... s
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FORM A7: TENDERER’S BANK DETAILS
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

Notes to tenderer:

1. The tenderer shall attach to this form a letter (dated less than 3 months prior to the
tender closing date) from a Registered Financial Service Provider (registered with FSB)
which declares how he conducts his account and confirms that the Tenderer has the
financial means (independent of any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated for the subject contract. Failure to
provide the required letter with the tender submission may render the tenderer’s offer

non-responsive and it will not be considered.
2. The tenderer’s banking details as they appear below shall be completed.

3. In the event that the tenderer is a joint venture enterprise, details of all the members of

the joint venture shall be similarly provided and attached to this form.

The tenderer shall provide the following:

i) Name of acCOUNt NOIAEN: .....cooi e

i) ACCOUNT MUMDEI: ...ttt ettt e st e e st e e s enne e e e enneeeas

T T = 2= 1 1 = 141 S PO PR

IV) BranCh NUMDET: .. ..o e e e e e e e e e e e e

v) Bank and branch contact details: ...

SIGNED BY TENDERER: .....oiiiitiiii ittt ettt sttt a e sbeeee e sneeeeeens
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FORM AS8: SCHEDULE OF CURRENT COMMITMENTS

DEVTECH RINKASE JV

SUBCONTRACT

SANRAL X.002-138-2021/9 SC-138-01-10

Notes to tenderer:

1. The tenderer shall list below all contracts currently under construction or awarded and
about to commence and tenders for which offers have been submitted but awards not yet

made.

2. In the event of a joint venture enterprise, details of all the members of the joint venture
shall similarly be attached to this form.

3. The lists must be restricted to not more than 10 contracts and 10 tenders. If a tenderer’s
actual commitments or potential commitments are greater than 10 each, those listed
should be in descending order of expected final contract value or sum tendered.

Table 1: CONTRACTS AWARDED
Employer Project Expected total Duration Expected
value of contract (Months) | completion date
(incl. VAT)
Table 2: TENDERS NOT YET AWARDED
Employer Project Sum Tendered Tendered Expected
(incl. VAT) Duration | commencement
(Months)

SIGNED BY TENDERER: .....oiiiiiiii ittt ettt e et e e e ebeeee s snneeeeens




T2.40

FORM A9: CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL
INJURIES AND DISEASES ACT, 1993

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9 SC-138-01-10

Notes to tenderer:

1.

Discovery that the tenderer has failed to make proper disclosure may result in the
Contractor terminating a contract that flows from this tender on the ground that it has
been rendered invalid by the tenderer’s misrepresentation.

The tenderer shall attach to this Form evidence that he is registered and in good standing
with the compensation fund or with a licensed compensation insurer who is approved by
the Department of Labour in terms of section 80 of the Compensation for Occupational
Injuries and Diseases Act, 1993 (Act No 130 of 1993) (COID). If the tenderer did not submit
COID documentation at the time of tender, it shall be a condition of award of subcontract
as contained in the letter of acceptance

The tenderer is required to disclose, by also attaching documentary evidence to this form,
all inspections, investigations and their outcomes conducted by the Department of Labour
into the conduct of the tenderer at any time during the 36 months preceding the date of
this tender.

In the event of a joint venture, each and every member of the Joint Venture shall comply
with the above requirements.

SIGNED BY TENDERERI: ... s
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FORM A10: REGISTRATION WITH CIDB
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

The tenderer shall provide a printed copy of the Active Contractor's Listing off the CIDB website
www.cidb.org.za. Tenderers whose CIDB registration expires within 21 days after close of tender shall
attach proof of their application for re-registration (refer to tender data clause 4.1.1). In the case of a
Joint Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of
the Joint Venture.

Complete the following details of his registration with the Construction Industry Development Board.

N1 g (=X o] @0 011 =Tox (o] o AT

CIDB Contractor Registration NUMDET: .........cooiiiiiiiie et e e e e

Registration @Xpiry date: ... ... e e s e e e

SIGNED BY TENDERER: ..o s


http://www.cidb.org.za/
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FORM A11 (SBD6.1): PREFERENCING SCHEDULE - TENDERER’S B-BBEE VERIFICATION

DEVTECH RINKASE JV

Notes to Tenderer:

1.

(a)
(b)
(c)
(d)
(e)
(f)

(9)
(h)
(i)
)]

(k)
U]
(m)
(n)
(o)
(p)
(a)
()
(s)
5.

The tenderer shall attach to this form a valid B-BBEE verification certificate issued in
accordance with:

the amended Construction Sector Codes published in Notice 931 of 2017 of Government
Gazette No. 41287 on 1 December 2017 by the Department of Trade and Industry.

in the event that the Measured Entity operates in more than one sector or sub-sector, the
scorecard for the sector or sub-sector in which the majority of its core activities
(measured in terms of Annual Revenue) are located will be acceptable.

The certificate shall:

have been issued by a verification agency accredited by the South African National
Accreditation System (SANAS); or

be in the form of a sworn affidavit or a certificate issued by the Companies and Intellectual
Property Commission in the case of an Exempted Micro Enterprise (EME) with a total
annual revenue of less than R3 million if issued in accordance with the amended
Construction Sector Codes published in Notice 931 of 2017 of Government Gazette No.
41287 on 1 December 2017 by the Department of Trade and Industry; and

be valid at the original advertised tender closing date; and

have a date of issue less than 12 (twelve) months prior to the original advertised tender
closing date (see Tender Data 4.15).

In the event of a joint venture (JV), a project specific consolidated B-BBEE verification
certificate in the name of the JV shall be attached, as well as a valid B-BBEE verification
certificate for each member of the JV on which the JV certificate was calculated.

The attached verification certificate and the associated assessment report shall comply
with the requirements of Tender Data clause 5.11.8 and shall identify:

The name and domicilium citandi et executandi of the tenderer.

The registration and VAT number of the tenderer.

The dates of granting of the B-BBEE score and the period of validity.

The expiry date of the verification certificate.

A unique identification number.

The standard and/or normative document, including the issue and/or revision used to
evaluate the tenderer.

The name and/or mark/logo of the B-BBEE verification agency or registered auditor.

The category (Generic, QSE, Exempt) in which the tenderer has been measured.

The B-BBEE status level.

The South African National Accreditation System (SANAS) logo on the verification
certificate once verification agencies have been accredited.

The B-BBEE procurement recognition level.

The score achieved per B-BBEE element.

The % black shareholding.

The % black women shareholding.

The % black persons with disabilities shareholding

The % black youth shareholding

The % black people living in rural or underdeveloped areas or townships shareholding

The % black military veterans shareholding

The value added status of the tenderer.

The Employer will not be responsible to acquire data that it needs for its own reporting
systems and which may not form part of a verification agency’s standard certificate
format. The tenderer, at its own cost, must acquire any missing specified data listed in 3
above from its selected verification agency or registered auditor and have it recorded on
the certificate. Alternatively, such missing data must be supplied separately, but certified
as correct by the same verification agency or registered auditor and also attached to this
form.

SIGNED BY TENDERER: ... s
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FORM B1: SCHEDULE OF WORK EXPERIENCE

DEVTECH RINKASE JV

SUBCONTRACT

SANRAL X.002-138-2021/9 SC-138-01-10

EMPLOYER
(NAME, TEL NO &
FAX NO)

CONSULTING
ENGINEER (NAME,
TEL NO & FAX NO)

NATURE OF
WORK

VALUE OF
WORK

YEAR COMPLETED

SIGNED BY TENDERER: ...ttt
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FORM B2: SCHEDULE OF CONTRACTOR’S EQUIPMENT
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

The tenderer shall state below what equipment will be immediately available for this contract, what
equipment will become available by virtue of outstanding orders, and what further equipment will be
acquired or hired for the work should he be awarded the contract.

a) EQUIPMENT IMMEDIATELY AVAILABLE (I)

b) EQUIPMENT ON ORDER (0)
(State details of arrangements made, with delivery dates)

c) EQUIPMENT THAT WILL BE ACQUIRED OR HIRED (H)
(State details of delivery arrangements)

Note to tenderer: State with relevant symbol in the availability column.

PLANT AND EQUIPMENT TYPE NUMBER DATE OF AVAILABILITY
TO BE MANUFACTURE (State either |,
USED ON O orH)
THIS
PROJECT

SIGNED BY TENDERER: .....oiiiitiiii ittt ettt ettt e e st e e sbe e e e sneeeeeens
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FORM C1: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

Note to tenderer:
If the tenderer should require additional compensation for his obligations under section M0300
(over and above the total tendered for items M030.01, M030.02 and M030.03) by including such
additional compensation in the tendered rates and/or lump sum of items in the bill of
quantities, these items and the value of such additional compensation shall also be set out in a
letter attached to this form.
Should the extended and combined total tendered for:

The Contractor’s general obligations:

C3.2.1.1.1 : Fixed obligations (capped at 5.0% of tender amount)

C3.2.11.2 : Time-related obligations (capped at 10.0% of tender amount)

exceed a maximum of 15 % of the Accepted Contract Amount, the Tenderer shall clearly set out his
reasons for tendering in this manner in a letter attached to this page.

The Employer will duly consider these reasons but reserves the right to consider the tendered rates to
be imbalanced and to deal with them in terms of Tender Data clause 5.9 contained in this volume.

Total tendered for Items C3.2.1.1 expressed as a percentage of the tender sum (excluding

SIGNED BY TENDERER: ... s
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FORM D1: SCHEDULE OF TENDER COMPLIANCE

DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

FORMNO/ TICKIF
SBD NO FORM DESCRIPTION COMPLETED
FORM A1: CERTIFICATE CONFIRMING THAT THE TENDERER READ THE PRESENTATION

FORM A2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY

FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION

FORM A2.3: CERTIFICATE OF FRONTING PRACTICES

FORM A2.4: DECLARATION FORM - MANAGEMENT OF DOMESTIC PROMINENT INFLUENTIAL
PERSONS,FOREIGN PROMINENT PUBLIC OFFICIALS AND FOREIGN INFLUENTIAL
NATIONALS

FORM A2.5: CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION

FORM A3.1 COMPULSORY DECLARATION

(SBD4):
FORMA32 | CERTIFICATE OF INDEPENDENT TENDER

(SBDY):

FORMA33 | DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
(SBDS):

FORM A3.4: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE

FORM A3.5 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR

(SBD6.2): DESIGNATED SECTORS

FORM A3.6: LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE (ANNEXURE C)
FORM A4: SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER

FORM A5: SCHEDULE OF ADDENDA TO TENDER DOCUMENTS

FORM A6 CERTIFICATE OF TAX COMPLIANCE STATUS

(SBD2):

FORM A7: TENDERER'S BANK DETAILS

FORM A8: SCHEDULE OF CURRENT COMMITMENTS

FORM A9: CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL

INJURIES AND DISEASES ACT, 1993

FORM A10: REGISTRATION WITH CIDB

FORM A11 PREFERENCING SCHEDULE - TENDERER'S B-BBEE VERIFICATION

(SBD6.1):
FORM B1: SCHEDULE OF WORK EXPERIENCE

FORM B2: SCHEDULE OF CONTRACTOR'S EQUIPMENT

FORM CT: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
FORM DT SCHEDULE OF TENDER COMPLIANCE

C1.1.1(SBD7): | FORM OF OFFER

C112 FORM OF ACCEPTANCE

C123: CONTRACT DATA — INFORMATION PROVIDED BY THE TENDERER

C2.2 (SBD3): PRICING SCHEDULE (PROVIDED ON COMPACT DISC)

SIGNED BY TENDERER: ... s
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C1.1 FORMS OF OFFER AND ACCEPTANCE
C1.1.1 FORM OF OFFER
Sir/Madam

SUBCONTRACT NO. SANRAL X.002-138-2021/9 _SC-138-01-10

1. l/we, by signing this forms of offer acknowledge it is the equivalent of the Letter of Subcontractors
Offer as defined in clauses 1.1.10 in the “Conditions of Subcontract for Construction for Building
and Engineering Works designed by the Employer” (2011), published by International Federation of
Consulting Engineers (FIDIC)..

2. l/we, confirm that I/we practise the principles of corporate governance that abhors corruption and
fraud and that I/we have examined the documents listed in the tender data and addenda thereto as
listed in the returnable schedules and am/are duly authorised to represent and commit the tenderer
to the contractual obligations contained therein.

3. l/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and
offers to perform all of the obligations and liabilities of the contractor under the contract including
compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of tender and the conditions of contract
identified in the contract data.

A. PRICE OFFERED

THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) BROUGHT
FORWARD FROM SECTION C2.2: PRICING SCHEDULE SUMMARY IS.......cooiiiiiiiie e
.................................................................................................................................................... (in words)
(R ettt ettt et e e e e e e e b e e ee et e e e e e e e nb e e e e eeeee e e e anbeeeeeeaeeaaaannrnneeeaens in figures)

I/'we confirm that if any difference between the total of the Pricing Schedule Summary and the
amounts stated above exists, the total in the Pricing Schedule Summary shall apply.

B. PREFERENCE CLAIMED

I/we claim the following B-BBEE contributor status level ......................... as per Returnable Schedule
Form A11: Tenderer's B-BBEE Verification Certificate subject to Tender Data 5.11.8. In the event of
any difference between the above stated status level and the Verification Certificate attached to Form
A11, the Verification Certificate shall apply.

4. You may accept this offer by signing and returning to the tenderer one copy of the Form of
acceptance before the end of the period of validity stated in the tender data, (or at the end of any
agreed extension thereof), whereupon the tenderer becomes the party named as the contractor in
the conditions of contract identified in the contract data.

5. Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is
submitted entirely without deviations or qualifications other than those stipulated in Form A4:
Schedule of Deviations or Qualifications by the tenderer and that it is made free from any fraud,
corruption and misrepresentation.

Yours faithfully

SIGNATURE: ... DATE .
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NAME (IN CAPITALS): .o e e e e e e s m e e e s e e s e e e emeeesneeeeneeas

107 O I OO PR

NAME AND ADDRESS OF ORGANISATION: ... e

NAME AND SIGNATURE OF WITNESSES:

WITNESS 1:
SIGNATURE . .o e e e e e st e st e e se e e s ar e e s m e e e sane e e ne e e amn e e s neeeneneeeanes

NAME (IN CAPITALS): .ottt s e e s e e s e e s s e e s n e e s e e s ne e e smneesneeennneas

WITNESS 2:
SIGNATURE: ...ttt ettt e e bt e b e s b e s b e e e h et e ae e et e et e e she e saeesaeesaneeneesneenneesnnas

NAME (IN CAPITALS): ..ottt e e s e e r e e s s e e s n e e s e e s ne e e smneesneeennneas
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C1.1.2 FORM OF ACCEPTANCE

SUBCONTRACT NO. SANRAL X.002-138-2021/9.SC-138-01-10

ACCEPTANCE OF OFFER

1.

It is our pleasure to inform you that the Contractor accepts your offer in the amount of R
( . including VAT but excluding CPA, and any contingent sum not in the
priced schedule) for a contract period of 5 months and with a Base date of September 2024.

The amount due may not be the accepted price but payment shall be made in accordance with
the conditions of contract identified in the contract data.

This Form of Acceptance is the equivalent of the Contractors Letter of Acceptance as defined in
clause 1.1.6 of the “Conditions of Subcontract for Construction for Building and Engineering
Works designed by the Employer” (2011), published by the International Federation of
Consulting Engineers (FIDIC).

Acceptance shall form an agreement between us according to the terms and conditions
contained in this form and in the contract that is comprised of:

Part C1: Agreements and Contract Data (including this form of acceptance),
Part C2: Pricing Data,

Part C3: Scope of the Work,

Part C4: Site Information, and

Part C5: Annexures

together with issued drawings and other documents, or parts thereof, which may be
incorporated by reference into the Parts listed above.

Deviations and/or qualifications included in your offer as well as any changes to the terms of the
offer agreed by us during the process of offer and acceptance shall not be valid unless
contained in the appended schedule of deviations. In the event that an alternative offer is
accepted, it is a fundamental condition of acceptance that all responsibilities and concomitant
liabilities arising from the alternative design pass from us to you. Addenda issued during the
tender period are deemed not to be deviations to the tender documents and schedules.

Notwithstanding the need to agree the mandate required by Section 37 of the Occupational
Health and Safety Act (Act 85 of 1993), a proforma of which is attached for your reference, we
hereby appoint you as the Subcontractor in terms of Regulation 7(1)(v).

A SARS compliance check has been done on you and you are found to be compliant.

Within 14 calendar days of the date of this Form of Acceptance (including the schedule of

deviations if any) you shall deliver to us:

i. Fully completed and signed Form C 1.3.1.

ii. Proof that you are registered and in good standing with the compensation fund or with a
licensed compensation insurer, this is a condition of award of subcontract.

iii. A completed Form of Banking Details

Failure to fulfil either of the obligations (i), (ii) and (iii) above shall constitute a repudiation of
this agreement and we may at our discretion apply any rights of remedy including barring you
from tendering on any of our future tenders for a period to be determined by us, but not less
than six (6) months, from the date of tender closure.
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9. The effective date of the Subcontract shall be the date of this Form of Acceptance unless you,
within four (4) calendar days of the effective date, notify us in writing of any justification why you
cannot accept the contents of this agreement.

10. The Commencement Date is

11.  Notwithstanding that a full, original-signed copy of the Subcontract document containing all
contract data and schedules (including that of accepted deviations) will be delivered to you, this
Form of Acceptance constitutes the binding Subcontract between us.

SIGNATURE: ... DATE e

NAME (IN CAPITALS): ovooveeeeeeeeeeeeeeeeeeeeseees e eeseeeseeesseses e esseees s esseseseses e esseees s eeseees s eeseeessees e eeseseseesseeeses

AP A I T Y . i e

NAME & SIGNATURE OF WITNESSES:

WITNESS 1:

SIGNATURE: ..o e e e bt e e e e s r et e s r e e e m e e e s ae e e sne e e sareesareesamaeesaneeesnneeaas

NAME (IN CAPITALS): weeoveeeeeeeeeeee oo eeeees e eeeee et es e e e eeeeee e e es s ee e eseees e eeseeee s eeeesee

WITNESS 2:

SIGNATURE: . e s s s s ae e s e s

NAME (IN CAPITALS): weeoeeeeeeeeeeeeee e eeeeee e eeeeee s eee s e e e eeeeee e seees e s ee e ee e eeeeeee e s es e eeree
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C1.1.3 APPENDIX TO FORM OF ACCEPTANCE

Schedule of deviations

The deviations listed below constitute agreed variations/amendments to the tender data and
schedules negotiated between the Subcontractor and the Contractor based on information provided in
Form A4: Schedule of Variations or Deviations by Subcontractor, or imposed or agreed conditions of

award. Addenda issued during the tender period are deemed not to be variations to the tender.

1. T8 o] [T SRR
D= =T PSPPSR
2 T8 o)1= 2 PP PRPUPSR
D= =T PSRRI
3 10 o] =T ox oSO PR UOUPPRP
DEtalS: e s e e
4 10 o] =T ox oAU UOUPPRP
D= =T PSPPSR

By the duly authorized representatives signing this agreement, the Contractor and the tenderer
agree to and accept the schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as
well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and
the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during
the period between the issue of the tender documents and the receipt by the tenderer of a completed
signed copy of this agreement shall have any meaning or effect in the contract between the parties
arising from this agreement.
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C1.1.4 TAX COMPLIANCE
DEVTECH RINKASE JV

SUBCONTRACT
SANRAL X.002-138-2021/9..SC-138-01-10

Note:

In terms of National Treasury Instruction No 3 of 2014/2015 with reference to the Public
Finance Management Act, 1999 (Act No 1 of 1999) and Regulations, the contractor and
subcontractors are required to provide the Employer with written confirmation to access the
SARS Electronic Tax Compliance Status (TCS) System to verify and continuously track the
tax compliance status of all persons conducting business with the State.

The Contractor shall complete the declaration below.

the undersigned in MY CAPACILY @S ......c..uviiiiiiiiiiiiic e e (position)
o] TN o =T T 1 o) PRSP SR
.................................................................................................................................... (name of company)
herewith grant consent that SARS may disclose to Devtech Rinkase JV our tax compliance status on

an ongoing basis for the Subcontract term.

For this purpose, our unique security personal identification number (PIN) is .......cccccooviiiiiiiiineeeenene ,

our tax reference numberis ................... and our tax clearance certificate numberis .........ccc.cccouunne..n.

In addition, the Subcontractor shall obtain written consent from each of its subcontractors, undisclosed
principals and partners involved in this Subcontract confirming that SARS may, on an ongoing basis
during the Subcontract term, disclose the subcontractors’ tax compliance status to the Employer. For
this purpose the Contractor shall provide the Employer with the unique security personal identification
number (PIN), tax reference number and tax clearance certificate for each of its subcontractors,
undisclosed principals and partners involved in this Subcontract.

SIGN AT URE . e e e s e s a e e s ae e e e e e s e s
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C1.9

CONTRACT DATA

C1.2.1 CONDITIONS OF SUBCONTRACT

Note to tenderer

1. The Conditions of Subcontract comprise the “General Conditions of Subcontract”,
which form part of the “FIDIC Conditions of Subcontract for Construction”, First Edition
2011, publish by the International Federation of Consulting Engineers (FIDIC), and the
following “Particular Conditions of Subcontract”, which include amendments and
additions to these General Conditions of Subcontract. as prescribed by the Contractor.
TABLE OF CONTENTS PAGE
1.1 DEFINITIONS ...ttt et st e e e et e e e e st e e e enbee e e ennneeeeeannees C1.13
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1.7 JOINT AND SEVERAL LIABILITY UNDER THE SUBCONTRACT ......ccccvvveiiiieeens C1.14
1.9 SUBCONTRACT AGREEMENT .....ooiiiiiiie ettt C1.14
1.12 DETAILS TO BE CONFIDENTIAL ....cuvviiie ettt C1.14
21 SUBCONTRACTORS’ KNOWLEDGE OF THE CONTRACTOR .....cccocciieeiiieeeee, C1.14
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4.1 SUBCONTRACTOR’S GENERAL OBLIGATIONS ...ttt C1.15
4.2 SUBCONTRACT PERFORMANCE SECURITY ..ottt C1.15
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14.9 DELAYED PAYMENT UNDER THE SUBCONTRACT .....ccoiiiiieieee e C1.17
14.11 SUBCONTRACT CURRENCIES OF PAYMENT .....oooiiiiiieicee e C1.17
15.5 NOTICE TO CORRECT UNDER THE SUBCONTRACT .....ccoceiiiieeeeeeee e C1.17
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APPOINTMENT OF A SUBCONTRACT DAB .........

OBTAINING A SUBCONTRACT DAB’S DECISION

SUBCONTRACT ARBITRATION ......cccooeiiiiiiieen.
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PART A: CONDITIONS OF SUBCONTRACT FOR CONSTRUCTION - FIDIC AMENDMENTS

Up to May 2021 the following amendments have been issued by FIDIC
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PART B: PARTICULAR CONDITIONS OF SUBCONTRACT

The following additional amendments to the FIDIC Conditions of Subcontract for Construction, 2011

apply to this contract.

SUBJECT INDEX

Index Clause Clause

Appendix to Subcontractors Offer definition 1.1.3 Subcontractor’s entitlement to suspend 16.1
work

Contractors Letter of Acceptance definition 1.1.6 Subcontractor’s obligation to insure 18.1

Letter of Subcontractors’ Offer definition 1.1.10 Insurance arranged by the contractor 18.2

Bill of Quantities definition 1.1.18 | Subcontract disputes 20.4

Subcontract Specification definition 1.1.29 Appointment of a subcontract DAB 20.5

Cost definition 1.1.40 Obtaining a Subcontract DAB’s decision 20.6

Targeted Enterprise definition 1.1.41 Subcontract arbitration 20.7

BP definition 1.1.42

Subcontractors’ Base Date definition 1.1.43

Day definition 1.1.44

Priority of subcontract documents 1.5

Notices, consents, approvals, certificates, 1.6

confirmations, decisions and determinations

Joint and several liability under the 1.7

subcontract

Subcontract agreement 1.9

Subcontractors’ knowledge of the contractor 2.1

Access to the site 3.2

Subcontractor’s general obligations 4.1

Subcontract performance security 4.2

Subcontractor’s representative 6.4

Rates of wages and conditions of labour 6.5

Working hours 6.6

Health and safety 6.7

Subcontractors’ personnel 6.8

Commencement of subcontract works 8.1

Extension of subcontract time for completion 8.4

Subcontract damages for delay 8.7

Taking over subcontract works 10.2

Performance certificate 11.3

Request for proposal for subcontract 13.3

variation

The subcontract price 141

Subcontract advance payment 14.2

Interim subcontract payments 14.6

Payment of retention money under the 14.7

subcontract

Final subcontract payment 14.8

Delayed payment under the subcontract 14.9

Subcontract currencies of payment 14.11

Notice to correct under the subcontract 15.5
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PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF SUBCONTRACT FOR
CONSTRUCTION (FIDIC)

1.1 DEFINITIONS

Replace 1.1.3 with:

“Appendix to the Subcontractors’ Offer’” means the completed sections entitled C1.2.2 Appendix
to Tender: Contract Data — Information provided by the Contractor and C1.2.3 Appendix to Tender:
Contract Data — Information provided by the Tenderer

Replace 1.1.6 with:

“Contractors Letter of Acceptance” means contained in part C1.1.2 of the Subcontract including
any appended memoranda comprising agreements between and signed by both Parties to the Ssub-
contract .”

Replace 1.1.10 with:

“Letter of Subcontractors’ Offer” means contained in part C1.1.1 of the Subcontract.

1.1.18 Add the following:

“Subcontract Bill of Quantities” shall also mean the Pricing Schedule as contained in Part C2 of
the Subcontract.

Replace 1.1.29 with:

“Subcontract Specification” means that document entitled Scope of Works, as included in the
Subcontract, and any additions and modifications to the Scope of Work in accordance with the Main
Contract. Such document specifies the Works.

Add the following:

1.1.40 “Cost” as stated under Main Contract Sub-Clause 1.1.4.3.

1.1.41 “Targeted Enterprise” is defined in C3.2.2.5 of the Scope of Works

1.1.42 “BP” means Black People as defined in Part C3 Scope of Work.

1.1.43 “Subcontractors’ Base Date” means the date 28 days prior to the latest date for submission
of the subcontract tender.

1.1.44 A “day” means a calendar day, except for any extension of time that is granted under sub-

clause 8.4 [Extension of Subcontract Time for Completion], in which case a “day” means a
working day. A “year” means 365 calendar days.

1.5. PRIORITY OF SUBCONTRACT DOCUMENTS
Insert the following at the end of the 15t paragraph before the colon:
“... unless specifically stated otherwise in the Subcontract”

Replace sub-paragraph items (1) to (9) with:

(a) the Forms of Offer and Acceptance
(b) the Appendix to the Subcontractor’s Offer;
(c) the Particular Conditions of Subcontract and Annexes, except any part of any Annex that is

referred to elsewhere in the listed Priority of Subcontract documents
(d) the General Conditions of Subcontract
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(e) the Subcontract Specification (Scope of Works (Part C3))

() the Subcontract Drawings,

(9) the Standard Specifications,

(h) the Pricing Schedule (Pricing Data (Part C2)); and

(i) the Schedules and any other documents forming part of the Subcontract.”

1.6. NOTICES, CONSENTS, APPROVALS, CERTIFICATES, CONFIRMATIONS, DECISIONS
AND DETERMINATIONS

Add the following at the end of this clause:

“However, such notice, instruction, consent or request is not deemed to have been delivered by
virtue of its appearance in the minutes of meetings.”

1.7 JOINT AND SEVERAL LIABILITY UNDER THE SUBCONTRACT
Replace 1.7(b) with:

“No later than 14 days after the date of the Contractor’s Letter of Acceptance these persons shall
notify the other Party of their leader who shall have authority to bind that other Party and each of these
persons ;and”

1.9 SUBCONTRACT AGREEMENT

Replace the 15t two sentences with the following:

“The Parties shall enter into a Subontract Agreement when the Contractor issues the Contractors
Form of Acceptance (see Particular Condition Sub-Clause1.1.6). The Subcontract Agreement shall
be in the form prescribed in the tender documents.”

Add the following at the end of the sub-clause:

“If under the Main Contract, the Engineer does not consent to the Subcontract , upon notice from the
Contractor of such non-consent:

(a) The Parties shall be discharged from further performance of the Subcontract, without
prejudice to the rights of either Party in respect of any previous breach of the Subcontract;

(b) The Contractor shall immediately return the Subcontract Performance Guarantee (if
applicable) to the Subcontractor; and

(c) Payment by the Contractor of the amounts and/or Costs as described in (a) to (d) of
Subclause 15.3 [Payment after Termination of the Main Contract] shall be due 28 days after the
Parties’ discharge from the Subcontract.”

Add the following Sub-Clauses:

21 SUBCONTRACTORS’ KNOWLEDGE OF THE CONTRACTOR

In the 8" line of the 1t paragraph after the word “Contract”, add “as amended”.
Add the following paragraph at the end of the last paragraph:

“The Subcontractor shall treat the details of the Subcontract as private and confidential, except to the
extent necessary to carry out obligations under it or to comply with applicable Laws. The
Subcontractor shall not publish, permit to be published, or disclose any particulars of the Subcontract
Works or the Main Works in any trade or technical paper or elsewhere without the previous agreement
of the Contractor”.

3.2 ACCESS TO THE SITE
Delete the 2" paragraph and substitute the following:

“Right of access to and possession of the Site shall be on Subcontract Commencement Date except if
otherwise detailed in the Subcontract Specification. The Contractor shall not be bound to make any
part of the Site available exclusively to the Subcontractor except those parts of the Site for those
periods as expressly detailed in the Subcontract Specification”.
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41 SUBCONTRACTOR’S GENERAL OBLIGATIONS

In the 15t line of the 15t paragraph delete the word “design”.

In the 3 line of the 15t paragraph delete the following words “design by the Subcontractor of”.
In the 15t line of the 2" paragraph delete the following words “save as specified in Annex D”.
In the 4% line of the 2"? paragraph delete the word “design”.

4.2 SUBCONTRACT PERFORMANCE SECURITY

Delete this Sub-clause

6.4 SUBCONTRACTOR’S REPRESENTATIVE
Add the following paragraph at the end of this Sub-Clause:

“The Contractor may require the Subcontractor's Representative to attend progress and/or contractual
meetings with the Employer and/or the Engineer. If the Subcontractor’s Representative attends any of
these meetings, he shall be permitted to review the record of the meeting and, if he has not objected
to this record within 7 days of its receipt, those minutes shall be deemed to be accurate and to be
accepted by the Subcontractor’'s Representative”.

Add the following Sub-clause:
6.5 RATES OF WAGES AND CONDITIONS OF LABOUR

The Subcontractor shall utilize Labour and Targeted Labour from the Target Area(s) as stated in the
Main Contract, utilizing the Labour Database of Targeted Labour as stated in the Main Contract.

“The Subcontractor shall pay rates of wages, and observe conditions of labour, which are not lower
than those established for the trade or industry where the work is carried out. If no established rates or
conditions are applicable, the Subcontractor shall pay rates of wages observe conditions which are not
lower than the general level of wages and conditions observed locally by the employers whose trade
or industry is similar to that of the Contractor. The conditions as stated in the Appendix to tender shall
also apply.”

Add the following Sub-clause:
6.6 WORKING HOURS

“No work shall be carried out on Site on any special hon-working day or within non-working hours of
any day as stated in the Appendix to the Subcontractors offer unless:

(a)  Otherwise stated in the Subcontract or Main Contract

(b)  The Contractor gives consent; or

(c)  The work is unavoidable or necessary for the protection of life or property or for the safety of the
Works, in which case the subcontractor shall immediately advise the Contractor.”

6.7 HEALTH AND SAFETY

The Subcontractor shall be in good standing in terms of the Compensation for Occupational Injuries
and Disease Act (COIDA) and have a letter as proof.

The Subcontractor shall be made conversant and comply with the Contractor’s project specific Health
and Safety plan, at all times.

The Subcontractor shall comply with the Health and Safety Specifications provided by the Contractor,
as well as all legal requirements as stipulated in the Occupational Health and Safety Act, Act 85 of
1993, including all Regulations related thereto and any additional legal Regulations and Directives that
are published from time to time.”
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6.8 SUBCONTRACTORS’ PERSONNEL

“The Subcontractors’ personnel shall be appropriately skilled and experienced in their respective
trades or occupations. The Contractor may require the subcontractor to remove (or cause to be
removed) any person employed on the site or works, including the subcontractors’ representative, if
applicable, who:

(a)  Persists in any misconduct and lack of care

(b)  Carries out duties incompetently or negligently

(c)  Fails to conform with any provision of the subcontract

(d)  Persists in any conduct which is prejudicial to safety, health or protection of the environment

(e) is found, based on reasonable evidence, to have engaged in corrupt, fraudulent, collusive or
coercive practice; or

() has been recruited from the Contractors Personell or the Employer’s Personnel in breach of
Sub-Clause 6.2 [Persons in the Service of Others].”

8.1 COMMENCEMENT OF SUBCONTRACT WORKS

In the 2r line of the 2" paragraph, after the words “Commencement Date”, insert “but within the
period stated in the Appendix to the Subcontractor’s Offer.”

8.4 EXTENSION OF SUBCONTRACT TIME FOR COMPLETION
Replace the word “Contractor” with “Engineer” in the last sentence of the last paragraph.

8.7 SUBCONTRACT DAMAGES FOR DELAY
Replace the last sentence of the 1st paragraph with the following:

“These delay damages shall be as calculated from the rate stated in the Appendix to the
Subcontractor’s Offer, for every day between the relevant Subcontract Time for Completion and the
date upon which completion of the Subcontract Works or Subcontract Section was achieved in
accordance with Sub-Clause 10.1 [Completion of Subcontract Works]. However, the total amount due
under this Sub-clause shall be as determined between the Contractor, Engineer and Employer and
shall not exceed the maximum amount of delay damages (if any) stated in the Appendix to the
Subcontractor’s Offer.”



C1.17

10.2 TAKING OVER SUBCONTRACT WORKS
Add the following paragraph:

“The Employer may make use of any part of the permanent works prior to issue of a taking-over
certificate”.

11.3 PERFORMANCE CERTIFICATE

In the 2r9 and last line of the 15t paragraph, replace the word “Engineer” with “Employer”.
13.3 REQUEST FOR PROPOSAL FOR SUBCONTRACT VARIATION

Add the following paragraph:

“The Contractor shall obtain the approval of the Employer, in writing, prior to issuing an instruction to
execute a Variation.

14.1 THE SUBCONTRACT PRICE

Delete the 2n? paragraph and replace with Main Contract Sub-clause 14.1 (c) to (d) and add the
following new sub-clause (e):

“(e) the Subcontractor shall submit to the Contractor within 14 days of receiving a written request for
a full breakdown of all rates. The Contractor may take account of the breakdown when
evaluating claims and making determinations.”

14.2 SUBCONTRACT ADVANCE PAYMENT

Delete this Sub-clause.

14.6 INTERIM SUBCONTRACT PAYMENTS
In the 15t line of the 15t paragraph, delete “70’and insert “14”.

In the last line of the 4t paragraph, delete “70"and insert “14”.

14.7 PAYMENT OF RETENTION MONEY UNDER THE SUBCONTRACT

In the 1%t line of the 15t paragraph, delete “the Subcontractors’ offer” and replace with “tender”.

In the 4% and 5% line of the 15t paragraph, delete “the Contractor has received payment from the
Employer” and replace with “completion of the subcontract works”.

In sub-clause (a) replace “28” with “14”.

In sub-clause (b) replace “40%” with “560%".

14.8 FINAL SUBCONTRACT PAYMENT
In the 3 paragraph, replace “56” with “14”.

149 DELAYED PAYMENT UNDER THE SUBCONTRACT

Delete this sub-clause.

14.11 SUBCONTRACT CURRENCIES OF PAYMENT

Delete this sub-clause.

15.5 NOTICE TO CORRECT UNDER THE SUBCONTRACT
Add the following at the end of the 15t paragraph:

“The Notice shall:
(a)  describe the Subcontractor’s failure;

(b)  state the Sub-clause and/or provisions of the Contract under which the Subcontractor has the
obligation; and
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(c)  specify the time within which the Subcontractor shall remedy the failure, which shall be
reasonable, taking due regard of the nature of the failure and the work and/or other action
required to remedy it.

The time specified in the Notice to Correct shall not imply any extension of Time for Completion.”

16.1 SUBCONTRACTOR'’S ENTITLEMENT TO SUSPEND WORK

In sub-paragraph (i) after “Sub-Clause 14.6 (Interim Subcontract Payments)” add the following “and
the Subcontractor does not receive such outstanding payment from the Contractor”.

18.1 SUBCONTRACTOR’S OBLIGATION TO INSURE
In the 15t line of the 27 paragraph, delete “Provided always that”

18.2 INSURANCE ARRANGED BY THE CONTRACTOR AND / OR THE EMPLOYER

Delete this sub-clause.

20.4 SUBCONTRACT DISPUTES

In the last line of the 2™ paragraph, delete the semi-colon and sub-paragraph (a) and (b).
In the 15t line of sub-paragraph (c), delete “the Subcontractor”

In the 1% line of the 3™ paragraph after the words “Provide that”, delete the entire paragraph and
replace with:

“the Main Contractor notifies that the dispute involves an issue which is/ are also involved in a dispute
between the Contractor and the Employer under the Main Contract’.

Delete the 15t and 29 line of the 4 paragraph.

20.5 APPOINTMENT OF A SUBCONTRACT DAB

In the 10 line of the 15t paragraph, replace “FIDIC” with “SAICE”

Delete paragraph 3 and replace with “The appointed DAB shall have the freedom to first mediate
between the parties in an effort to settle the dispute by mutual agreement before adjudicating the
matter as is provided for in these conditions and give a decision in the dispute that has been referred.”

20.6 OBTAINING A SUBCONTRACT DAB’S DECISION

In the 15t paragraph delete the 39, 4", 5t and 6 line.

20.7 SUBCONTRACT ARBITRATION

In the 15t paragraph replace the 3 and 4! line with:

“by means of Arbitration. The Arbitration shall be conducted under the provision of the South African
law as it applies to Arbitration (Act 42 of 1965).”
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C1.2.2 APPENDIX TO SUBCONTRACTORS OFFER: CONTRACT DATA - INFORMATION
PROVIDED BY THE CONTRACTOR

1. This form is the equivalent of the Appendix to the Subcontractors’ Offer as defined in Sub-
clause 1.1.3 of the FIDIC Conditions of Subcontract, 2011.

2. Subcontract Clause numbers (SCI No.) refer to the FIDIC Conditions of Subcontract, 2011.
The prefix PCC refers to an amendment or addition in the
Particular Conditions of Contract.

SCINo | Item Data

1.1.4 Contractor/ Main means Devtech Rinkase JV

Contractor
The Contractor’s address to be used for this contract is:
Physical address:
Devtech Rinkase JV
14 Graphite Close
Driehoek,
Germiston
1401
Tel: 086 133 8832
Email: mikes@dev-tech.co.za
Postal address:
PO Box 145517
Bracken Gardens
1452
1.1.7 Contractor’s Mike Shivambu
Subcontract
Representative
1.1.9 Engineer means DBI Construction
The Engineer’s address to be used for this contract is:
Physical address:
4 Pieter Street,
Highveld Techno Park,
Centurion
1.1.10 Main Contract means Contract: SANRAL X.002-138-2021/9
FOR THE ROUTINE MAINTENANCE OF ELECTRICAL
LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE N1
SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18
Particulars of the main contract are attached in Part A of Annex
A.
1.1.16 Subcontract means the agreement between the Parties comprising the
document listed in Sub-clause 1.5, Priority of Subcontract
Documents
1.1.21 Subcontract Defects | 6 months
Notification Period
1.1.31 Subcontract Time for | 5 months from the Commencement Date or to the Completion
Completion Date of the Main Contract.
14 Subcontract Communications between the parties shall be from the
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Communications

Subcontractor through to the Contractor to the Engineer and the
Employer.

The addresses for communication with the Contractor shall be:

Contractor:
Physical address:
14 Graphite Close
Driehoek,
Germiston

1401

Tel: 086 133 8832
Email: mikes@dev-tech.co.za

Postal address:
PO Box 145517
Bracken Gardens
1452

PCC Subcontract Not applicable to this contract
4.2 Performance Security
PCC Rates of Wages and | The Contractor shall be registered with the Bargaining Council
6.5 Conditions of Labour for the Electrical Industry (Government Notice R.260 — Part 1)
and rates for Wages and Conditions of labour agreed by the
Bargaining Council for the Electrical Industry shall apply
except where a specific industry publishes its own wage rates
and Conditions of Labour..
PCC Working Hours Special non-working days are the designated public holidays
6.6 (including all foreseeable statutory declared election days)
PCC Commencement of As stated in Clause C1.1.2 Form of Acceptance.
8.1 Subcontract Works
PCC Period in which the | Within 14 days of the Subcontract commencement date
8.1 Subcontract Work is to
commence
PCC Delay Damages Not applicable.
8.7
13.5 Subcontract Statistical Releases published by Statistics South Africa
Adjustments for
Changes in Cost
TABLE OF ADJUSTMENT DATA
Coefficient | Resource Definition Publication | Table
x=0,15 Fixed
a=0,35 Labour (L) Province of Gauteng P0141 A
b=0,10 Equipment (E) | Electrical Engineering Plant P0151.1 4
c=0,45 Material (M) Electrical Engineering Street | P0151.1 6
lighting infrastructure material
d=0,10 Fuel (F) Diesel (Coal and Petroleum | P0142.1 1
products)
13.6 Subcontract Dayworks Not required (Dayworks provided for in the Pricing Schedule).
PCC Percentage of Retention | 5% of the Value of Completed Work
14.6
PCC Limit of Retention | (For EP1) R50,000.00
14.7 Money

5% of the Value of Completed Work
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14.11 Subcontract Currencies | South African Rand (ZAR)
of Payment
14.2 Total Subcontract | 0% of Accepted Subcontract
Advance Payment
14.2 Number, Timing and | Not applicable
proportions of
instalments of advance
payment
PCC Minimum  Amount of | R30,000.00
14.6 Interim Payment
Certificate
PCC 18 | Subcontract Insurance The Subcontractor is to provide his own insurance for his
personnel, public liability and relevant plant and equipment. The
subcontractor will be covered under the main contract for the
works. The subcontractor will also be liable for payment of
applicable excess and any additional cost arising from each
claim.
PCC Appointment  of  the | The Subcontract DAB shall comprise of 1 (one) member only.

20.5

subcontract DAB
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ANNEX A: PARTICULARS OF THE MAIN CONTRACT

PART A

1.

PARTIES

Name and address of Employer:

The South African National Roads Agency
SOC Limited (SANRAL)

48 Tambotie Avenue

Val De Grace

Pretoria, 0184

Legal form of Employer:

Company

Name and address of Engineer:

DBI Construction
Physical address:

4 Pieter Street,
Highveld Techno Park,
Centurion

Legal form of Engineer:

Company

Name and address of Contractor:

Devtech Rinkase JV
14 Graphite Close

Driehoek,
Germiston
1401
Legal form of Contractor: Company
2, MAIN CONTRACT COMMENCEMENT DATE
Contract Commencement Date: 01 April 2022
3. TIME FOR COMPLETION
Times for Completion under the Main Contract
(a) Section Times for Completion: 30 November 2026
(b) Time for Completion: 3 months
4, DESCRIPTION OF WORKS UNDER THE MAIN CONTRACT
Times for Completion under the Main Contract
(a) The Site is Located: FOR THE ROUTINE MAINTENANCE OF ELECTRICAL
LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE
N1 SECTION 20-21, N3 SECTION 12 AND N12
SECTION 18
(b) The Main Works Comprise: Refer to Clause C3.1.2.2 Nature of Work in
Part C3 Scope of Works, in Main Contract
5. CONDITIONS OF THE MAIN CONTRACT

The Conditions of the Main Contract are baséd on the FIDIC Conditions of Contract for
Construction for Building and Engineering Works Designed by the Employer, First Edition
1999, published by the International Federation of Consulting Engineers (FIDIC) together with
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the Particular Conditions of the Main Contract.

6. CONFIDENTIAL PARTS OF THE MAIN CONTéACT

The following parts of the Main Contract willbe | C2.2  Pricing Schedule
confidential between the Employer and the
Contractor, and shall not be made available for
inspection to the Subcontractor

C2.3 Summary of Pricing Schedule

PART B

Exclusions None
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C1.2.3 CONTRACT DATA - INFORMATION PROVIDED BY THE TENDERER
Note to Tenderer:

This form is the equivalent of the Appendix to Subcontractors’ offer as defined in Sub-clause
1.1.3 of the FIDIC Conditions of Subcontract, 2011

1. FIDIC CONDITIONS OF SUBCONTRACT

1.a Clause 1.4: Subcontract Communications

LA (SI=T0] o TetoT a1 = Tox (o] g =N

PRYSICAl AAIESS: ...ttt e e e e e e e e e e s e e e e e e e e e r e e e e e e an

B IC=1 = o] L] 1= PP POTPUPUPRTN

= To1s] 0 0111

1.b Clause 6.4: Subcontractors’ Representatives

The authorized and designated representative of the Subcontractor is:

2. INFORMATION REQUIRED FOR PUBLICATION OF TENDER RESULTS

Name of Directors Appointment Date Designation

SIGNED BY TENDERER: ... ittt e s e
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C1.3 OTHER STANDARD FORMS

C1.3.1 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
(ACT NO. 85 OF 1993) AND CONSTRUCTION REGULATIONS, 2014

This AGREEMENT Made @t........ocieiieii e e e

onthisthe..................... dayof. oo, intheyear.......................... between
Devtech Rinkase JV (hereinafter called "the Contractor") on

the one part, herein represented DY ...

in his capacity as...........ccoooveviiiiiiii AN i
(hereinafter called "the Mandatory") of the other part,

herein represented by...............coiiiiiii, in his capacity as .........c.cocoviiiii
WHEREAS the Contractor is desirous that certain Works be constructed, namely
SUBCONTRACT NO. SANRAL X.002-138-2021/9 SC-138-01-10

FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON
NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

WORK PACKAGE NO: SC-138-01-10

and has accepted a tender by the Mandatory for the construction, completion & maintenance of such
works and whereas the Contractor and the Mandatory have agreed to certain arrangements and
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the
Occupational Health and Safety Act 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Mandatory shall execute the work in accordance with the contract documents pertaining
to this contract.

2. This Agreement shall hold good from its commencement date, to either:

(a) the date of the Performance Certificate issued in terms of sub-clause 11.3 of the
FIDIC Conditions of Subcontract for Construction for building and engineering works
designed by the Employer, 2011 (hereinafter referred to as "the GCC"), as contained
in Volume 1 of the contract documents pertaining to this contract, or

(b) the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC.
3 The Mandatory declares himself to be conversant with the following:
(a) All the requirements, regulations and standards of the Occupational Health and Safety

Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its
amendments and with special reference to the following Sections of The Act.

(i) Section 8: General duties of Contractors to their employees.
(ii) Section 9: General duties of Contractors and self-employed persons to
persons other than employees.
(iii) Section 37: Acts or omissions by employees or mandatories and
(iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement.
(b) The procedures and safety rules of the Contractor as pertaining to the Mandatory and

to all his Service Providers.

4 In addition to the requirements of sub-clause 2.2 the GCC and all relevant requirements of
Volume 3 of the contract documents pertaining to this contract, the Mandatory agrees to
execute all the works forming part of this contract and to operate and utilize all machinery,
plant and equipment in accordance with The Act.



C1.2.24

The Mandatory is responsible for the compliance with the Act by all his Subcontractors,

whether or not nominated and/or approved by the Contractor.

The Mandatory warrants that all his and his Subcontractors’ workmen are covered in terms of

the Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain
in force whilst any such workmen are present on site. A letter of good standing from the
Compensation Commissioner to this effect must be produced to the Contractor upon signature
of the agreement.

7. The Mandatory undertakes to ensure that he and/or his Subcontractors and/or their respective
employees will at all times comply with the following conditions:

(@)

(b)

(c)

The Mandatory shall assume the responsibility in terms of Section 16.1 of The Act.
The Mandatory shall not delegate any duty in terms of Section 16.2 of The Act without
the prior written approval of the Contractor. If the Mandatory obtains such approval
and delegates any duty in terms of section 16.2 a copy of such written delegation shall
immediately be forwarded to the Contractor.

All incidents referred to in The Act shall be reported by the Mandatory to the
Department of Labour as well as to the Contractor. The Contractor will further be
provided with copies of all written documentation relating to any incident.

The Contractor hereby obtains an interest in the issue of any formal enquiry
conducted in terms of section 32 of The Act into any incident involving the Mandatory
and/or his employees and/or its Subcontractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of the
subscribing witnesses:

WITNESS:

WITNESS:

NAME (IN CAPITALS): e,
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C1.3.2 FORM OF BANKING DETAILS

Notes to Subcontractor:
1. The Contractor applies an Electronic Funds Transfer system for all payments.

To:

Dear Sir/Madam
SUBCONTRACT NO. SANRAL X.002-138-2021/9 SC-138-01-10

FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON
NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

WORK PACKAGE NO: SC-138-01-10

BANKING DETAILS

By signing this document, we accept the following:

e The banking details submitted are those of and we take full responsibility for their correctness.

e  We indemnify the Contractor from any and all outcomes if an electronic transfer is made into an
incorrect bank account using the banking details submitted.

BaaNK: e

BranC INGIMIE: ..o e e e e e

27 7= 1T 0 Yo [

Yours faithfully
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C21.7
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C23

PRICING INSTRUCTIONS

Measurement and payment shall be in accordance with the relevant provisions of the Standard Specifications
as amended in the Scope of Works.

The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the Bill of
Quantities are detailed in the Standard Specifications.

For the purposes of the Bill of Quantities, the following words shall have the meanings hereby assigned to
them.

Unit: The unit of measurement for each item of work as defined in the Standard Specifications
or the Scope of Works.

Quantity: The number of units of work for each item.

Rate: The payment per unit of work for which the Contractor tenders to do the work.

Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Bill of Quantities,
the Scope of Work or elsewhere, but of which the quantity of work is not measured in
units.

Prime cost: Is a specific type of Provisional Sum where payment is made on the production of

invoices showing the cost price of the implementation or installation of the service
required. Services rendered in this manner carry a mark-up for which a rate is offered at
tender stage to cover all the Contractor’s overhead charges and profit in providing the
item or services.

Provisional Sum: A sum (if any) which is specified in the contract as a provisional sum, for the execution of
any part of the works or the supply of plant, materials or services under sub-clause 13.5
(Provisional sums).

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made
for waste.

It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations,
By-laws, International Standards and National Standards that were published 28 days before the closing date
for tenders. (Refer to www.stanza.org,za or www.iso.org for information standards).

The prices and rates in the Bill of Quantities are fully inclusive prices for the work described under the items,
and include all duties, taxes (except Value Added Tax) and other levies payable by the Contractor. Such
prices and rates cover all costs and expenses that may be required in and for the execution of the work
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks,
liabilities and obligations set forth or implied, as well as overhead charges and profit. These prices will be
used as a basis for assessment of payment for additional work that may have to be carried out.

Where the Scope of Work requires detailed drawings and designs or other information to be provided, all
costs associated therewith are deemed to have been provided for and included in the unit rates and sum
amount tendered such items.

An item against which no price is entered will be considered to be covered by the other prices or rates in the
Pricing Schedule. A single lump sum will apply should a number of items be grouped together for pricing
purposes.


http://www.stanza.org,za/
http://www.iso.org/

C2.1.9

C2.1.10

C21.11

C2.1.12

C2.1.13

C2.4

The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual
amount of work to be done. The quantities of work accepted and certified for payment will be used for
determining payments due and not the quantities given in the Bill of Quantities.

Reasonable compensation will be received where no pay item appears in the Bill of Quantities in respect of
work required in terms of the Contract and which is not covered in any other pay item.

The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of
identifying the items. More details regarding the extent of the work entailed under each item appear in the
Scope of Work.

The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the Standard
Specifications.

A printout of the entire completed Bill of Quantities must be signed and attached to the tender as well as an
electronic copy of the priced Bill of Quantities In the event of any discrepancy between the signed printed
copy, and the electronically submitted copy, the tender rates in the signed copy will govern (Note to compiler:
Remove as applicable). The item numbers and description of the PDF document will govern. The item
numbers and description of the PDF document will govern. For all addenda issued relating to the pricing
schedule, the item numbers, description and quantities of the issued document will govern.



C2.5

c22 PRICING SCHEDULE

CIDB - 1EP

SUBCONTRACT SANRAL X.002-138-2021/9 SC-138-01-10




ELECTRICAL WORKS

THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

SUBCONTRACT NO. SANRAL X.002-138-2021/9 SC-138-01-10

MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE N1 SECTION 20-21, N3
SECTION 12 AND N12 SECTION 18

PACKAGE NO: SC-138-01-10

PAY DESCRIPTION UNIT QTY RATE AMOUNT
ITEM R

SECTION C3.2.1.1

CONTRACTOR'S ESTABLISHMENT
C3.211 ON SITE AND GENERAL
OBLIGATIONS

C3.2.1.1.3.1 | A) Contractor's general obligations:

(a) Fixed obligations L/sum 1

(b) Time-related obligations Month 5

C) Health and safety obligation in
C3.2.1.1.3.2 | compliance with the OHS Act. To
include:

(a) Preparation of a health & Safety

plan and adherence thereof including I_Suun:r? 1
staff Medical Fitness Test

(b) Personal Protective Equipment Lum
for all staff (incl. safety jackets, hard- Sun? 1

hats, etc.)

TOTAL CARRIED FORWARD TO
NEXT PAGE
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ELECTRICAL WORKS
THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

SUBCONTRACT NO. SANRAL X.002-138-2021/9 SC-138-01-10

MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE N1 SECTION 20-21, N3
SECTION 12 AND N12 SECTION 18

PACKAGE NO: SC-138-01-10
PROJECT: City of Johannesburg

PAY DESCRIPTION UNIT QTY RATE AMOUNT
ITEM R

TOTAL BROUGHT FORWARD FROM
PREVIOUS PAGE

C3.2.1.1.3.3 | cOTO CHAPTER 2 SECTION C2.1
A) Excavation for Cable Trenches

a) Excavating in Soft material situated
within the following depth ranges below
the surface level

(i) Trenches up to 1.0m wide up to 1.0m

3

deep m 100

b) Extra over subitem C2.1.6(a) for

excavation in hard material irrespective m? 10

of depth

B) Backfilling

a) Using the excavated material m? 100
Cc2.1.27 C) Removing Existing Concrete
C2.1.27.1 a) Plain concrete m? 20
C2.1.27.2 b) Reinforced concrete m? 8

TOTAL CARRIED FORWARD TO
NEXT PAGE
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ELECTRICAL WORKS
THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

SUBCONTRACT NO. SANRAL X.002-138-2021/9 SC-138-01-10

MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE N1 SECTION 20-21, N3
SECTION 12 AND N12 SECTION 18

PACKAGE NO: SC-138-01-10
PROJECT: City of Johannesburg

PAY DESCRIPTION UNIT QTY RATE AMOUNT
ITEM R

TOTAL BROUGHT FORWARD FROM
PREVIOUS PAGE

C3.21.3 A) PREVENTATIVE MAINTENANCE

B) Interim Luminaire / component
replacement on existing pole/mast.
(Cost to lower pole and replace
C3.2.1.3.6.5 | luminaire components) Excluding
supply of Luminaires. Includes
removal and disposal of removed

unit.
¢) 20m Scissor Mast No. 50
d) 20m High-Mast No. 50

C.) Supply and installation of
C3.2.1.3.6.6 | materials and equipment for
preventative maintenance work

a) Lamp-holders : Goliath Edison Screw
(GES);porcelain 3kV pulse tested

b) Lamps for interim lamp replacements

i) 250W HIGH OUTPUT HPS No. 20
ii) 400W HIGH OUTPUT HPS No. 70
iif) 600W HIGH OUTPUT HPS No. 70

d) PFC capacitors complete with
mounting

saddles and fixings

i) 250W HIGH OUTPUT HPS No. 5
ii) 400W HIGH OUTPUT HPS No. 5
iii) 600W HIGH OUTPUT HPS No. 5

TOTAL CARRIED FORWARD TO
NEXT PAGE
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ELECTRICAL WORKS
THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

SUBCONTRACT NO. SANRAL X.002-138-2021/9 SC-138-01-10

MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE N1 SECTION 20-21, N3
SECTION 12 AND N12 SECTION 18

PACKAGE NO: SC-138-01-10
PROJECT: City of Johannesburg

PAY DESCRIPTION UNIT QTY RATE AMOUNT
ITEM R

TOTAL BROUGHT FORWARD FROM
PREVIOUS PAGE

e) Ballasts complete with fixings for:

i) 250W HIGH OUTPUT HPS No. 5
ii) 400W HIGH OUTPUT HPS No. 10
iif) 600W HIGH OUTPUT HPS No. 10

f) Ignitors for:

i) 250 HPS Parmar No. 2
ii) 400 HPS Parmar No. 5
iii) 600 HPS Parmar No. 5

TOTAL CARRIED FORWARD TO
NEXT PAGE
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ELECTRICAL WORKS
THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

SUBCONTRACT NO. SANRAL X.002-138-2021/9 SC-138-01-10

MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON NATIONAL ROUTE N1 SECTION 20-21, N3
SECTION 12 AND N12 SECTION 18

PACKAGE NO: SC-138-01-10
PROJECT: City of Johannesburg

PAY DESCRIPTION UNIT QTY RATE AMOUNT
ITEM R
TOTAL BROUGHT FORWARD R
FROM PREVIOUS PAGE
Dayworks Schedule (for Works Not
321642 Measured in the BoQ)
a) Labour rates for:
i) Artisan hr 40
ii) Semi-skilled labourer hr 50
iii) Labourer hr 100
b) Transport for:
i) Vehicles up to and including 1500 kg km 80
C3.211.3.4 Clearing of Vegetation around
assets
Clearing of shrubs and grass around
poles, kiosks and transformers per
assets including eradication of weeds m? 100
and undesirable plant growth
C3.21.1.3.5 E) YVeIding and Strapping of Access
Points
a) Supply and install: Welding of
access points on poles (5m to 20m)
Supply No 20
Install No 20
b) Supply and install: Welding of
access points on masts (20m to 40m)
Supply No. 50
Install No. 50
¢) Supply and install: Strapping of
access points on poles (5m to 20m)
Supply No. 80
Install No. 80
SUB TOTAL
VAT AT 15%
TENDER SUM CARRIED FORWARD TO FORM OF OFFER
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DEVTECH RINKASE JV
SUBCONTRACT
SANRAL X.002-138-2021/9.SC-138-01-10

FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING INFRASTRUCTURE ON NATIONAL
ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

WORK PACKAGE NO: SC-138-01-10

PART C3 SCOPE OF WORK
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PART C3: SCOPE OF WORKS

The appointed subcontractor will assist contractor in performing some of the duties contracted to the
contractors as detailed below.

Contractor's establishment on site and general obligations
Removing Existing Cables

Welding and Strapping of Access Points

Labelling And Asset Tagging of Equipment

C3.1 PROJECT DESCRIPTION

C3.1.1 SCOPE

This section provides the description of the project and the general requirements for executing the
work. The work required is the FOR THE ROUTINE MAINTENANCE OF ELECTRICAL LIGHTING
INFRASTRUCTURE ON NATIONAL ROUTE N1 SECTION 20-21, N3 SECTION 12 AND N12 SECTION 18

C3.1.2 DESCRIPTION OF THE WORKS

C3.1.2.1 Description of site

(@)

Location of site

The general locality of the site is indicated on the locality plan bound in the back of this volume.

The term “Site” as defined in the FIDIC Conditions of Contract for Construction, 1999, will comprise the
road reserve of existing National Route.

This includes all on-ramps and off-ramps forming part of an interchange, as well as overpasses and
underpasses within the national road reserve up to the limits of the SANRAL'’s responsibility. Excluded
are provincial, municipal and private cross roads, which are not accessible from the road reserve of the
national road, but the overpass and underpass structures are part of the “Site”.

The “Site” will also include all road signs within 500 metres of an intersection or interchange, which
form part of the road signs layout for the national road.

The “Site” will also include land not provided by the Employer, where equipment and/or materials for
use in the permanent works of the contract can be stored and/or stockpiled with the proviso that the
land selected for this purpose be approved by the Engineer. The Contractor must make the
Contractor’s own arrangements for the use of such land and must obtain written approval from the
owner(s) concerned. Possible camp sites will be indicated during the Tenderers' clarification meeting.

Access to the site

Access to the site shall be from established interchanges, intersections and approved accesses.

C3.1.2.2 Nature of work

The description of the project contained in this section is merely an outline of the contract works and
shall not limit the work to be carried out by the Contractor under this contract. C-97

Approximate quantities of each type of work to be carried out in accordance with the contract
documents are listed in the Bill of Quantities bound in this volume.

The nature of work to be carried out under this contract includes:
» Establishment at the site offices of Devtech Rinkase JV located in Germiston Driehook.
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* Repairing damaged lighting infrastructure

* Installation and replacement of damaged equipment

* Regular clearing of shrubs and grass around poles, kiosks and transformers
» Eradication of weeds and undesirable plant growth

* Minor electrical works done under daywork

The subcontractor shall be required to attend meetings relating to the Works and the site.
C3.1.2.3 Detailed description of the project

The route description of the national route sections for which routine lighting maintenance
will be provided by this contract, varies and is as follows:

This contract is for the Maintenance of lighting infrastructure along the National route, N1 SECTION 20-
21, N3 SECTION 12 AND N12 SECTION 18. The project is located at various locations along the
National Route as noted below.

Route Section From Km To Km Length
{(Km's)
N1 20 6.40 57.60 51.20
N1 21 0.00 6.20 6.20
N3 12 31.00 43.30 12.30
N12 18 0.00 10.30 10.30
Total 80.00

Repairs:

The repairs scope consists of the repairs and re-instatement of damaged and vandalized electrical
infrastructure and lighting at existing lighting installations within SANRAL routes. The maintenance of
the newly installed equipment and components will also form part of the scope.

Unplanned Repairs:

SANRAL, its representative or the contractor will report to the site agent any lighting or electrical
infrastructure faults or breakdowns which may occur or identified during the routine inspections. A
repair notice will be transmitted to the subcontractor in writing. The subcontractor shall respond to the
complaint as necessary to remedy infrastructure in accordance with the assigned priority level and the
breakdown shall be repaired as necessary to restore the lighting or infrastructure to full operation in the
minimum time. On completion of the complaint remedy, the subcontractor shall complete a Job Card
and submit to the contractor (Devtech Rinkase JV). Job Cards will be signed off and certified by the
Contractor’s Site Agent.

C3.1.3 DRAWINGS
There are no drawings issued for this contract.
C3.1.4 CONSTRUCTION IN CONFINED AREAS

It may be necessary for the subontractor to work within confined areas. Except where provided for in
the specifications, no additional payment will be made for work done in such confined areas. In certain
instances the width of the work to be undertaken may decrease to zero and the working space may be
confined. The work method in such confined areas will be determined by the subcontractor’s
constructional equipment.

However, the Contractor must note that measurement and payment will only be made in accordance
with the authorised dimensions, irrespective of the method used for achieving these dimensions and
that the tendered rates and amounts shall include full compensation for all special equipment and
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construction methods and for all difficulties encountered when working in confined areas and narrow

widths, and at or around obstructions, and that no extra payment will be made nor will any claim for
additional payment be considered in such cases.

C3.1.5 CONTRACTOR’S CAMP SITE

The subcontractor will report at the contractors site office located in Unit 7 Hoffman Park, 43 Harriet
Avenue Driehoek, Germiston. The subcontract will be provided with an office which will be the
subcontractors responsibility to furnish with equipment.

C3.1.6 ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES

In addition to the requirements specified in the Standard Specifications, the Contractor shall adhere to
the following requirements.

C3.1.6.1
On a regular basis, the subcontractor shall inspect the site to check for any overgrown vegetation and
report to the contractor’s site agent.

The subcontractor shall control all vegetation growth around electrical infrastructure in such a way
necessary to prevent any damage to the electrical infrastructure due to veld fires.

C3.1.7 ALLOWANCE FOR OTHER CONTRACTORS AND ACCOMMODATION OF OTHER CONTRACTS

In addition to the requirements of clause 4.6 of the FIDIC Conditions of Contract for Construction, 1999
the Contractor/subcontractor must take note of the presence of other Contractors on the site and make
allowances for them on the site. This may involve adapting the Contractor’s programmed to
accommodate the work of other Contractors and ensuring access to their sites. Although details of
such contracts are not known it may include, inter alia, periodic maintenance, special maintenance,
rehabilitation and upgrade contracts. Depending on the scope of works for these contracts, the
Contractor may be relieved of his responsibilities on the relevant section of the site during the
construction period only, and this may include a reduced scope of work on performance-based items
where applicable.

C3.1.8 PROGRAMME, RESTRICTION AND COMPLETION OF ACTIVITIES

This clause covers matters relating to the programme of work, restriction on certain maintenance
activities, completion and responding time of specified activities, compliance with the specifications,
and related delay damages and penalties.

C3.1.8.1 Restriction on maintenance activities

Certain maintenance activities will be restricted on days with increased traffic flows. These
days will be, for example, the day of school closure, over long weekends and public holidays.

The subcontractor must allow for these restrictions in his programme and no extension of time or
claims in this regard will be considered. Normal routine maintenance involving lane closures (except in
the event of emergency normalization) shall be restricted on the days and for the periods stated in
Table C3.1.9/2.
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TABLE C3.1.9/2: RESTRICTION ON MAINTENANCE ACTIVITIES

Day(s)

Activity to be restricted

Period of restriction

School closures in

Lane closures, except in
the event of emergency
normalisation

From 12:00 on the day of
closure until 07:00 on the
following day

Easter weekend

Lane closures, except in
the event of emergency
normalisation

From 12:00 on Thursday until
07:00 on Tuesday

Long weekends and
public holidays

Lane closures, except in
the event of emergency
normalisation

From 12:00 on the day
preceding commencement of
long weekend or public

holiday until 07:00 on the day
following the long weekend
or public holiday

From 00:00 on the
commencement date of the
restriction until 24:00 on the
last date of the restriction

13 to 17 December
and 2 to 8 January

Lane closures, except in
the event of emergency
normalisation

C3.1.8.2 Completion time of specified activities and penalties

Generally, the maintenance activities covered by this contract will be on a continuous basis. However, certain
specified activities are considered to be a priority or are critical, and it is a condition of contract that they shall
be completed or responded to as specified, after receiving an instruction from the contractor.

Should the subcontractor fail to complete the specified activity or respond timeously, or comply with the
specifications, he shall be liable for delay damages, or a penalty as specified in Table C3.1.9/3. The delay
damages or penalty that is applicable on work undertaken by subcontractors that qualify in terms of the
definition, and which has been sublet according to the specifications for the tender process, shall be
apportioned between the Contractor and subcontractor in the ratio of 50/50.

Definitions:

Completion time:
Completion time is defined as that period from the date on which an instruction is received by the subcontractor
from the contractor to the date of full completion.

Responding time:

Responding time is defined as that period from the time on which an instruction is received by the
subcontractor from the contractor to the time of reporting at the place of the required activity, by the designated
standby supervisor and team.

These activities, specified times, delay damages, and including penalties for work not complying with the
specifications, are indicated in Table C3.1.9/3.

Notes:

(a) Indicated day means a calendar day.

(b) There shall be no reduction of delay damages or penalty for partial completion of works.

(c) Delay damages and penalties as specified in Table C3.1.9/3, as well as elsewhere in the Scope of Work
shall be deducted from the amount Ac as defined in sub-clause 13.8 of the Particular Conditions of Contract,
prior to multiplying the amount Ac by the Contract Price Adjustment Factor.

(d) Payment of delay damages or a penalty shall not absolve the subcontractor of any claims, or relieve the
Contractor of any of his duties, obligations or responsibilities under the contract.
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TABLE C3.1.9/3: SPECIFIED ACTIVITY PERIODS, DELAY DAMAGES AND PENALTIES
Activity Completion Responding Penalty for Penalty for Penalty for
time or time late late not to
inspection responding completion specification
frequency
Lighting Patrol Services
1. Not submitting daily reports daily R500/day
2. Equipment missing as specified daily R200/article
3. Temporary pothole repair daily 1000/day
MOS00: Accommeodation of traffic
1. Lane closure not to specification inspection R1000/closure
2. Sign not to specification daily R100/sign
Repair of electrical infrastructure
Mon-performance based criteria:
1. Repairof lighting infrastructure | 2 days R1000/day R5000/section
2. Performance based criteria inspection R10000/section
monthly

MS000: Daywork As instructed 1 week R500/day R500/day
GEMNERAL
1. OH&S Plan As specified R1000/incident
2. Quality Assurance System As specified R1000/incident
3. Other specified or programmed R500/day

activity
4. Any particular, routine or non- As instructed As instructed | R500/day R500/day

routine activity on instruction of

the Engineer
5. Vandalised equipment” As Instructed As Instructed | R500/day R500/day

Contractor will be given an

additional penalty of 20% of

value of repairs of vandalised

equipment.

* Subcontractors are liable for 50% of the fee quoted in Table C3.1.9/3. The Contractor is to pay the other
50%.

ANNEXURE 2: PERFORMANCE MEASUREMENT

OBJECTIVES
The key objectives of this contract is:

* To stabilize and improve the condition of luminaires and associated assets

» To reduce overall maintenance costs

» To promote and encourage the development of innovative asset preservation practices
» To implement and continuously improve anti-theft and anti-vandal mechanisms

The performance of the contractor will be measured against Key Performance Indicators (KPI's) in the
three (3) categories noted below:

» Category 1: Planned repairs of assets
» Category 2: Un-planned callouts for emergency repairs of assets

Key Performance Indicators (KPI's) identified for this project:
KEY PERFORMANCE INDICATORS (KPI'S)

* Performance measurement

* Responsiveness / timeliness

* Quality assurance and control

* Reporting requirements

» Stock Management
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CATEGORY 2: PLANNED REPAIRS OF ASSETS

The subcontractor will be notified by the client or project engineer to respond to repairs of assets at the
various sites, referred to as a "standard callout". The subcontractor’s performance will be measured by
their response times and the time taken to identify the fault and repair the problem. The subcontractor is
to ensure that staff and standby staff are available on a 24 hour, 7 day a week basis. The subcontractor
must acknowledge the call-out notification within 8 hours of the subcontractor being contacted by the
client or project engineer or contractor. If the subcontractor is not contactable after 8 hours, the contractor
will then issue a written notification to the subcontractor notifying them of the non-compliance.

Concession items, subject to approved concession notes by the contractor or project engineer, that will be
excluded from the calculated response time, would be:

« Standby personnel working / called out to other sites on this package.
» Unavailable stock items and long lead time to order spares.

The response time / timeliness would be determined from information gathered from the client, project
engineer or contractor records as noted below:

» Date and time stamped telephone & cell phone records indicating contact.
* SMS, E-mail and fax records to communication

KPI's and performance would be measured and penalties applied as noted below:

KPI: Response time from acknowledge call-out
Responsiveness / Within 2 Within 8 Hours Up to 24 Greater than
Timeliness Hours Hours 24 Hours
Acceptance of emergency Required Penalty of Penalty of Penalty of
call-out notification R500.00 per R1000.00 per | R3000.00 per

month month month
Arrival on site of repairs Required Penalty of Penalty of
R1000.00 per | R3000.00 per
month month

C3.1.9 LEGAL REQUIREMENTS

The following Acts and associated Regulations and Codes, as amended from time to time, are
predominant amongst those which apply to the construction industry, and shall apply to the contract.
They are listed here for reference purposes only:

(i) Constitution of the Republic of South Africa, 1996 (Act No 108 of 1996);

(i) Public Finance Management Act, 1999 (Act No 1 of 1999);
(iii) Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000);
(iv) Broad-Based Black Economic Empowerment Act, 2003 (Act No 53 of 2003); and
(v) Construction Industry Development Board Act, 2000 (Act No 38 of 2000) and Regulations;
(vi) Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and all its Regulations;
(vii) Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993);
(viii) rates for wages and conditions of labour agreed by the Bargaining Council for the Civil
Engineering Industry in terms of the Labour Relations Act, 1995 (Act No 66 of 1995).
(ix) National Water Act Act No 36 of 1998

(x) National Veld And Forest Fire Act 101 OF 1998
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xi) National Environmental Management: Biodiversity Act, No. 10 of 2004

xii) National Environmental Management: Waste Act 59 OF 2008

xiii) National Environmental Management: Integrated Coastal Management Act, No. 24 of 2008
xiv) National Environmental Management Act, Act No. 107, 1998

xv) Conservation Of Agricultural Resources Act 43 Of 1983

(
(
(
(
(
(xvi) National Environmental Management: Air Quality Act, 2004 (Act No 39 of 2004)

In addition to the above, in terms of National Treasury Instruction No 3 of 2014/2015 with reference
to the Public Finance Management Act, 1999 (Act No 1 of 1999) and Regulations, the Contractor
and subcontractors are required to provide the Employer with written confirmation to access the
SARS Electronic Tax Compliance Status (TCS) System to verify and continuously track the tax
compliance status of all persons conducting business with the State.

C3.1.10 OCCUPATIONAL HEALTH AND SAFETY

In terms of the Construction Regulation 2014, 5(1)(b) of the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993), the South African National Roads Agency SOC Limited, as the
Employer, is required to compile a specification on health and safety for the project. Section
C3.5 of the Scope of Work contains the specification that regulates the subcontractor's
construction methods to ensure health and safety of his employees and the public.

C3.1.11 CHANGES TO SCOPE OF WORK

It is a condition of this contract that the employer reserves the right to limit the total expenditure
on the Works due to possible budget constraints. Should the tender sum exceed the budgeted
amount, the scope of the works may be reduced at any time before or during the contract
period to ensure that the final contract amount does not exceed the budgeted amount.

C3.1.12 CONTRACTOR PERFORMANCE REPORTS

The contractor is responsible for the completion of the subcontractor performance reports on behalf
of the Employer. These reports will be completed monthly and on issuance of the Taking-Over
Certificate.

The standard for subcontractor performance reports provides for a uniform and consistent method
of assessment of the performance of the subcontractor with respect to the following project
parameters regarding the subcontractor meeting its contractual obligations and achievement of
targets:

(i) time management;

(ii) cost management;

(iii) quality management;

(iv) health and safety management;

(v) management of site conditions;
Each performance report will be discussed with the subcontractor, who will be given an
opportunity to comment on the assessment. The contractor must respond to any issues raised
by the subcontractor in writing, and the subcontractor’'s comments and the written response by the
contractor must form part of the subcontractor performance report. The subcontractor performance
report will be signed off by the contractor.

The monthly subcontractor performance reports and other inputs from the contractor will be used
to monitor and evaluate the Contractor’s performance throughout the contract.
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C3.1.13 PERSONNEL REQUIREMENTS

C3.1.13.1 Key personnel

The key persons required for this contract are detailed in the table in paragraph C3.1.13.2
according to the CIDB contractor grading designation determined for the contract.

The names of the subcontractor’s key persons are shown in Form C1.2.3 Contract Data —
Information Provided by the Tenderer.

C3.1.13.2 Minimum requirements
The minimum requirements with regards to qualification, registration and experience in the

electrical engineering, for the subcontractor’'s key personnel shall be as indicated in the table below,
according to the CIDB contractor grading designation determined for the contract.

Key Person Minimum Technical Minimum Experience (Years)
Qualification

Site Supervisor Labour Intensive Construction 2 Years
Certificate (LIC)

Welder (x2 Welders) Trade Test Certificate in Welding | 2 Years

1. Relevant experience is the actual number of years, measured from the date of acquiring

the base qualification.
C3.1.13 LOCAL PRODUCTION AND CONTENT

The Department of Trade and Industry in consultation with National Treasury has designated
the construction sector and determined the stipulated minimum threshold for steel products
and component for construction for the state procurement for local production and content.
Section C3.6 of the Scope of Work contains the specifications for local production and content.

C3.2 PARTICULAR SPECIFICATIONS

The Standard Specifications for Routine Road Maintenance, April 2019, as amended by
particular specifications, shall apply to this contract. The particular specifications comprise
standard and particular amendments issued by South African National Roads Agency SOC
Ltd and are set out in this section. Further to the above, the SANS specifications for electrical
works, as listed in Volume 2, shall apply, subject to amendments set out in this section as
particular and general specifications.
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C3.2.1 ELECTRICAL PREVENTATIVE MAINTENANCE SPECIFICATION

TABLE OF CONTENTS PAGE
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C3.2.1.2 PREVENTATIVE MAINTENANCE C3-14
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C3.2.1.1 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
C3.2.1.1.1 SCOPE

This section covers the establishment of the subcontractor's organization, plant, equipment,
offices, storage space and any other facility required to execute the contract. It also

covers payment for certain general obligations, risks and liabilities and general items of
cost not covered elsewhere.

C3.2.1.1.2 GENERAL REQUIREMENTS

The subcontractor shall be provided with office and storage facilities at Unit 7 Hoffman Park, 43 Harriet
Avenue, Driehoek, Germiston. The subcontractor to provide own furnisher and equipment in the office
space provided by the Contractor.

C3.2.1.1.3 MEASUREMENT AND PAYMENT

ltem Unit
C3.21.1.31 Contractor's Establishment on Site and
General Obligations

(a) Fixed obligations Lump Sum
(b) Time related obligations: Month

Payment of the rates tendered under sub-items C3.2.1.1.3.1 (a) and (b) shall include full
compensation for all the subcontractor's charges in respect of the following:

Setting up and maintaining his organization, plant and equipment at a location or locations procured by
him which are accessible to the site.

» Complying with the General Conditions of Contract and Part B1 of the Project Specifications, including
the effecting of insurances.

* All general site and office overheads, profits, financing costs, risks, legal and contractual
responsibilities and other costs and obligations of a preliminary or general nature which are not
specifically measured for payment.

Iltem Unit
C3.2.1.1.3.2 Health and Safety Compliance:

(a) Preparation of a health & Safety plan and adherence thereof
Lump Sum

The tendered rate shall include full compensation for the preparation of a comprehensive Occupational
Health and Safety file, in compliance with section C3.5 and the Construction Regulations as issued by
the Department of Labour and adherence thereof.

Item Unit

(b) Personal Protective Equipment for all staff (incl. safety jackets, hard-hats, etc.)
Lump Sum
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C3.21.1.3.3 Earth Works - Excavation and Backfill (Refer COTO SECTION 2.1)

Excavation of all material for trenches, backfill, compaction and removal of excess
material.

The volumes of the cable sleeve, cable ways and cable trench excavations must be calculated according to the
length and depth as shown on the drawings or to the bottom of the specified bedding, whichever is the largest
and to the minimum base width specified in 5.8. The tariff covers the cost to comply with safety and protection
regulations, except in the case of items listed to cover the cost of excavations, backfill and compaction as well
as the removal of any excess material as specified.

The tariff also covers the cost of the same works in tunnels if the contractor wishes to use this method of
excavation. No additional payment will be made for such tunnels and no deductions will be allowed for the
decrease in the amount of excavation quantities.

It is envisaged that innovation products will be investigated and used to prevent vandalism on the project. One
such product in the Synthetic resin Hydrocarbon Ground Glue. This is an applicator to the in-situ soil that

hardens the soil around the cable.

LV trenching to be 1000mm deep and MV trenching to be 1000mm deep.
The maximum width of a single cable trench shall be fixed at 300mm.

(i) Hand pickable soil (soft soil). Unit: m3.

The unit of measure shall be the number of cubic metres of hand pickable soil removed from the trenches (see
general specifications for definition of soil type).

(ii) Back filling and compacting. Unit: m3.
The unit of measure shall be the number of cubic metres of backfilling and compaction done to close the
trenches (the measurement shall be based on the size of the trench). When backfilling, every 150mm shall be
compacted to 90% AASHTO.
The size of the trench shall be from the top of the bedding to ground level with a trench
width maximum of 450mm.
C3.2.1.1.3.4 Clearing Vegetation Around Assets: Unit: m3.
The subcontractor must clear vegetation wide enough around the mini-substation, kiosk, poles, and
transformers to ensure that the assets do not get burnt in case of a fire. The clearance area will be provided by
the contractor or engineer. The subcontract must ensure that he eradicate the growth of vegetation by using
environmentally friendly chemicals.
C3.2.1.1.3.5 Welding Access Points Unit: No.
a) Supply and install: Welding of access points on poles (5m to 20m)
b) Supply and install: Welding of access points on masts (20m to 40m)
The unit of measurement shall be the welding of access points on the number of poles/masts.

The tendered rate shall include full compensation for supplying of material for the welding of access points,
cutting/grinding off access points including any other costs to ensure a functional working solution.
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C3.2.1.1.3.6 LABELLING AND ASSET TAGGING OF EQUIPMENT
C3.2.1.1.3.6.1 Labelling Unit No.
a) Supply and install: Labelling of Poles and Masts

The unit of measurement shall be the labelling of the number of Masts, Kiosks, Mini-substations and
transformers.

The tendered rate shall include full compensation for supplying and installation of labelling on the poles and
masts including any other costs to ensure a functional working solution.

C3.2.1.1.3.6.2 Asset Tagging Unit: No.

The unit of measure shall be the supply and installation of asset tags for all equipment as specified. Refer to
relevant sections in the specification detailing asset tagging for Poles, Masts, Kiosks, Mini substations, etc.

C3.21.2 PREVENTATIVE MAINTENANCE
C3.2.1.21 SCOPE

This section covers work to be carried out by the subcontractor on a routine basis, and includes the general
clearing of over grown vegetation in close proximity to all equipment/assets .

C3.2.1.2.1.1 LABELLING AND ASSET TAGGING

All Luminaires, poles, Mini subs and Distribution kiosks shall be labelled as specified in the particular
Specification (Labels and Notices).

Labels must indicate the functions of equipment and components in the distribution boxes and/or
distribution boards.

The terminology on the identification labels must be in English.

The subcontractor shall arrange for the labelling of all equipment, instruments, meters, relays, cables,
etc., as indicated below.

Where identical items of equipment can be removed from their housings, e.g. MV circuit breaker
carriages, plug-in relays etc., both the fixed and withdrawal portion are to be labelled identically.

All labels shall be of a non-corrosive material or other back engraved white on black labels of the
sizes indicated. They are to be located in purpose made holders or otherwise are to be screwed
or riveted into position. "Dymao" tape or similar labels will not be accepted nor will labels, which
are glued in position only. Labels on light poles shall comprise a black on yellow PVC sticker with
the designated number. These labels shall be stuck onto the pole 4.0m above ground level facing
direction of vehicle travel to ensure easy identification by maintenance personnel.

Prior to any equipment being labelled, the contractor shall request the Engineer to provide a
complete labelling schedule for all items of equipment. Under no circumstances is equipment to
be labelled in accordance with the tender drawings since any description thereon is for
identification purposed during construction only and is unlikely to apply to the completed Works.

This size shall be used to designate the conductor size and number of cores of each cable
installed under this Contract. In addition, all feeder cables shall be labelled at both ends indicating
from where/to cables are feeding.
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All kiosks shall be provided with a label in both official languages reading "In case of leakage or
accidental contact, put off main switch immediately".

All kiosks shall be provided with notices as required by the Occupational Health and Safety Act.
All doors to such locations shall be fitted with the appropriate notices.

Where more than one similar item of equipment is fed from the same board or control panel, the
item itself shall be labelled, this being fixed in a permanent position, i.e. not attached to motors,
pumps, etc., but to bases or adjacent thereto. The lettering shall be 50mm high.

All poles, cables, Distribution kiosks, min-subs, transformers and equipment must be labelled and
have the statutory labels as per SANS prominently visible.

All SANRAL poles, Distribution kiosks, min-subs and transformers must be labelled with an asset
tag.

Every Lighting structure, Kiosk, Transformer, Mini-substation, Substation and cable on a project
must be asset tagged with all components labelled as specified below.

All notices, labels or rating plates that are required in terms of SANS 10142 shall be durable and
not removable except by determined and deliberate action. The inscriptions shall be legible and
indelible.

Equipment not detailed below shall be labelled or tagged in a similar way as specified.

C3.2.1.2.1.1.1 Labelling
Labels must indicate the functions of equipment and components in the distribution boxes and/or
distribution boards.

The terminology on the identification labels must be in English.

The contractor shall arrange for the labelling of all equipment, instruments, meters, relays, cables,
etc., as per SANS 10142-1 with additional requirements as indicated below.

Where identical items of equipment can be removed from their housings, e.g. MV circuit breaker
carriages, plug-in relays etc., both the fixed and withdrawal portion are to be labelled identically.

All labels shall be of a non-corrosive material or other back engraved white on black labels of the
sizes indicated. They are to be in purpose made holders or otherwise are to be screwed

or riveted into position. "Dymo" tape or similar labels will not be accepted nor will labels, which
are glued in position only.

Prior to any equipment being labelled, the contractor shall provide the Engineer a complete
labelling schedule for all items of equipment for approval. Under no circumstances is equipment
to be labelled in accordance with the tender drawings since any description thereon is for
identification purposed during construction only and is unlikely to apply to the completed Works.

The following list indicates the general labelling requirements but does not limit the extent of
labelling required, which shall encompass the full extent of the equipment supplied, or in the case
of existing equipment, any such which is affected by this Contract.

50mm high lettering: -
- Substation and mini sub designation.
- Outdoor switch gear designation.
- Transformer designation.
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- Distribution kiosk and fused feeder panel designation.

- Lighting Structures

20mm high lettering: -
- Main or sub-main board designation.
- Control panel designation.
- Indoor switch gear designation.

5mm high lettering: -
- Mini sub feeder breakers and isolators.
- Distribution kiosk feeder breakers and isolators.
- General distribution switchgear.

All meters and circuit breakers shall be labelled with engraved plastic labels at least 1Tmm thick
with letter size labels specified and shall be fitted to slide in frames.

All kiosks shall be provided with notices as required by the Occupational Health and Safety Act.
All doors to such locations shall be fitted with the appropriate notices.

An A4 copy of the Single Line Diagram (SLD) indicating all the circuits fed from the Kiosk shall be
laminated and secured within a slide-in pocket on the inside of the kiosk door. This should be
replaceable if the circuit information has changed.

Where more than one similar item of equipment is fed from the same board or control panel, the
item itself shall be labelled, this being fixed in a permanent position, i.e. not attached to motors,
pumps, etc., but to bases or adjacent thereto. The lettering shall be 50mm high.

C3.2.1.2.1.1.2 Asset Tagging
Every Lighting structure, Kiosk, Transformer, Mini-substation, Substation and cable on a project
must be asset tagged with components labelled as indicated.

Asset tags to be yellow stick-on labels with black letters. Tag size to be 200mm x 200mm with
letter size of 50mm. Where this tag cannot fit on the enclosure, smaller tags can be installed on
the approval of the Engineer.

Asset tags must prominently display the road route (eg. NOO2 for N2), road section number (eg.
25N), and the equipment number.

Each item installed shall be considered as an asset item.

(a) Parent Asset: Major items e.g.:
i) Lighting Structure

ii) Kiosk

i) Transformer

iv) Mini-substation

v) Substation

vi) Cables

~ o~ o~~~ o~

(b) Components within a parent Asset:
(i) Lighting Structure: Mast / pole, Luminaire,
(i) Kiosk: Enclosure, Circuit breakers, meters, control circuits.
(ii) Transformer: Transformer.
(iv) Minisub: Transformer, MV & LV circuit breakers, Meters, etc
(v) Sub Station: Building or enclosure, MV Switchgear, DB’s, Panels, transformer within
substation.

(vi) Cables: All cables forming part of the distribution system.
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(c) Description of an Asset:
Lighting Structure: A lighting structure is any structure that has one or more luminaire.

Kiosk: Any street lighting control kiosk or distribution kiosk or meter box. All items within a
kiosk will be classified as components of the kiosk.

Transformer: A standalone transformer.

Mini substation: A complete mini substation including the MV switch, Transformer, LV
circuit breakers and components enclosed as one unit.

Substation: The physical building together with its components within.
Cables: All MV and LV cables installed that forms part of the distribution network.

(d) Tag Location:
Luminaire: Tags shall be secured on the underside of the luminaire so that it is easily
identifiable from the ground by maintenance staff.

Lighting Structure: Asset tags shall be stuck onto the pole 4.0m above ground level facing
direction of vehicle travel to ensure easy identification by maintenance personnel.

Where structures are in the median, labels shall be in the direction of travel of increase of
the road section numbering. Eg labels should face direction of travel from Route section
25N to 26N.

Kiosk / Transformer / Mini substation: Asset tags shall be stuck onto the equipment at the
top half facing direction of vehicle travel to ensure easy identification by maintenance
personnel.

Substations: Asset tags shall be stuck onto the top half of the substation door. A substation
sign shall be mounted above the door of the substation. All tags to be facing direction of
vehicle travel to ensure easy identification by maintenance personnel. Additional substation
signage per OHS Act to be prominently displayed at the entrance.

(e) Tag Colours:
Lighting structures, Mini substation and kiosk tags shall comprise a black text on yellow
PVC sticker with the designated number as per tag dimensions specified.

LED Luminaire shall be tagged with black text on white PVC sticker with the luminaire
details as per tag dimensions specified or suitably scaled to fit under luminaire.

(f) Tag Dimensions
Labels letters can be in a 3 tier or 1 tier configuration, dependent on the size of the surface
area where the tag is installed. The critical item is a full view of the tag while driving to
ensure easy identification by maintenance and security personnel.
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(g) Tag Description

| ASSET TAG PART 1 PART 2 PART 3
ROUTE SECTION ASSET NUMBER

N0O02-25N-L001 NO0O2 - National Route 2 | 25N — Section 25 | LO01 — Light mast
North Direction number

N0O02-25N-K001 NO002 - National Route 2 | 26N — Section 25 | K001 - Kiosk
North Direction number

N0O02-25N-M001 NOOQ2 - National Route 2 | 25N — Section 25 | MO0O1 - Minisub
North Direction number

(i) Part 3 Asset Prefix description:
L — Lighting structure

K — Kiosk

T — Transformers

M — Mini-substation

C — Cable

(h) Lighting Structure Identification

Lighting structures to be numbered per circuit starting from Kiosk 1, Circuit 1 using
consecutive numbers starting at L0O01. Next Circuit 2 in Kiosk 1 will commence on the next
consecutive after the last number in Kiosk 1, circuit 1.

The last number on a lighting structure will indicate the total number of lighting assets on
the particular project.

New or additional lights installed after final handover shall be numbered the next number
after the last asset number of the system, no matter where or which circuit it is located.

(i) Kiosks, Mini-substations and Transformers

Kiosks, Min-substations and transformers to be numbered using consecutive numbers
starting at 001 with a prefix for each type of equipment

(j) Cable identification

Cables shall be tagged, cable routes marked and terminated as per the requirements.

All feeder cables shall be tagged at both ends indicating from where/to cables are feeding.
Cables shall be numbered with engraved or other approved tags, which are cable tied onto
both ends of the cable. Cable tags must be visible when doors or panels are opened for
maintenance or repairs. The label should indicate the source, destination and consecutive
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cable number. Eg: Cable fed from Kiosk 1, circuit 1 to Kiosk 7 will be KO01-K007-C001.

The last cable number will indicate the total number of cable runs on the particular project.
Each cable run will be considered as a cable Asset.

(k) Luminaire identification
Lighting outlets are numbered on the drawings.
Each luminaire shall be tagged with the Type, Model and wattage as specified or as implied
by the catalogue number of the luminaires specified.

LED Luminaire shall be tagged with black text on white PVC sticker with the luminaire
details as per tag dimensions or suitably scaled to fit under the luminaire. The luminaire tag
at the final mounted height must be visible from the ground.

C3.2.1.2.1.2. SUPERVISORY STAFF AND IDENTIFICATION
All work done on site shall at all times be under the direct and full time supervision of a contract
manager who shall be a qualified installation electrician who will sign the certificate of compliance.

Full particulars of the site organization, complete with names of officials the Tenderer proposes
to allocate to this project are to be submitted with this tender. For the duration of this contract the
above detailed officials will be permanently assigned to this project and may only be relieved of
their duties after prior agreement by the Engineer or his representative/agent.

Whilst on the site all staff and labourers employed by the electrical contractor shall wear
distinctively marked clothing bearing the name of the electrical contractor or his identification logo.

C3.2.1.2.1.3. MATERIAL
Materials and equipment used in this installation must be of the best quality of their respective
types, must meet the relative SANS or BSS specifications and must be installed to the satisfaction
of the electrical Engineer or his representative.

The subcontractor will be informed in writing if any material or workmanship is not of the required
quality. In such a case the contractor must replace the material concerned or repair the
installation to the satisfaction of the Engineer, contractor, or its representative.

If requested to do so, the contractor must provide samples of materials or equipment, for the
approval by the electrical Engineer, before it may be installed. The samples will be kept for
comparison with materials and equipment installed and will be returned after the contract
has been satisfactorily completed.

C3.2.1.2.1.4. DELIVERY AND COMPLETION
All contract materials shall be ordered timeously and delivered to site at dates suited to the agreed
construction program.

The successful Tenderer for the installation will be required to commence work immediately
following notification of tender acceptance and shall thereafter always maintain the progress
required by the agreed completion program.
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C3.2.1.2.1.5. TRENCHES AND BACKFILLING

(a) LV Cables
In trenches containing one or more low voltage cables, the approved fill material must be
cautiously placed, in layers of 100mm un-compacted depth, throughout the width of the trench
and then compacted to a minimum compacted depth of 150mm as specified in the Particular specs.

(b) Compaction
In areas subjected to road traffic and any other such area which is specified in the project
specifications the trenches must be refilled in layers of maximum 150mm depth (after
compaction) and in case of soil sticking together (clay material) it must be compacted up
to 93% of the modified AASHTO-density or in the case of non-sticky soil (sandy material)
up to 98% of the modified AASHTO-density.

Machine compaction will not be permitted directly above the cable(s) or sleeve(s) before a
layer of 300mm depth fill material has been placed on top of the cable(s) or sleeve(s). The
machine compaction must be conducted in such a way that the forces superimposed on
the cable(s) or sleeve(s) does not exceed that superimposed by ordinary pedestrians or
light vehicle traffic when the cover is already 1 m deep. If road traffic is involved, the
cable(s) must be protected by a cable-way or -sleeve of at least 100mm in diameter,
through which the cable(s) can be drawn at any time. Cable-ways beneath subways must
be cast in concrete in a suitable way, if it is required by the project specifications.

(c) Cables at different depths
In situations where cables are laid at different depths in a common trench, the same
procedure for placing and compaction of the approved fill material beneath and on top of
the upper cable applies as for the lower cable.

In situations where cables have to be laid on top of each other the high voltage cables must
be laid under the low voltage cables. (See drawing LC-1 in SANS 1200 LC).

(d) Conduct with respect to Obstructions
In cases where obstructions are encountered during excavation that demands changes to
the trench or a special kind of trench, the contractor must have the Engineer’s approval to
implement such changes before laying the cable(s).

(e) Anti-Theft Cable Protection
It is envisaged that innovation products will be investigated and used to prevent
vandalism on the project. One such product in the Synthetic resin Hydrocarbon Ground
Glue. This is an applicator to the in-situ soil that hardens the soil around the cable.

The anti-theft cable protection, must meet the following requirements:

+ To be used for the purposes of creating solid bonded soil and gravel. T

+ The Synthetic Resin Hydrocarbon Binder must be cold mixed on site through a chemical
reaction by mixing bitumen emulsion, synthetic resin, water and a proprietary catalyst.

+ The mixture must be added to crushed stone, natural gravels or insitu material to form a water
resistant, elastic and robust layer.

* The product must improve the compressive, tensile and shear strength including abrasion and
water resistance of the particular materials for cable protection.

* The product must be insoluble in water and must not leach.

»  The Synthetic Resin Hydrocarbon Binder must be manufactured in South Africa

+ The Synthetic Resin Hydrocarbon Binder must be able to act as a conductor and must not
isolate the heat which is dissipated by the electrical cable.
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+ The product must be able to mix with in situ or onsite material or soil to achieve at least a C3

rating. The product must be able tp achieve a strength of 30mpa if required for certain
applications.

» The product will only be accepted for use after performance testing on site and approved by the
Client and Engineer.

C3.2.1.2.1.6 Welding Access Points Unit: No.
c) Supply and install: Welding of access points on poles (5m to 20m)
d) Supply and install: Welding of access points on masts (20m to 40m)

The unit of measurement shall be the welding of access points on the number of poles/masts.

The tendered rate shall include full compensation for supplying of material for the welding of access
points, cutting/grinding off access points including any other costs to ensure a functional working
solution.

C3.2.1.2.1.7 Labelling No.
a. Supply and install: Labelling of Poles and Masts

The unit of measurement shall be the labelling of the number of poles and masts.
The tendered rate shall include full compensation for supplying and installation of labelling on the poles
and masts including any other costs to ensure a functional working solution.

C3.2.1.2.1.8 LABELLING AND ASSET TAGGING OF EQUIPMENT
C3.2.1.2.1.8.1 Labelling Unit: No.

The unit of measure shall be the supply and installation of labels for all equipment as specified. Refer
to relevant sections in the specification detailing labelling for Poles, Masts, Kiosks, Mini-substations,
etc.

C3.2.1.2.1.8.2 Asset Tagging Unit: No.
The unit of measure shall be the supply and installation of asset tags for all equipment as specified.
Refer to relevant sections in the specification detailing asset tagging for Poles, Masts, Kiosks, Mini-
substations, etc.

C3.21.21.9
In the case of permanent staff the contractor shall provide evidence that such induction courses have
been presented. In the case of new staff (including contract labour) the subcontractor shall inform the
contractor or engineer when and how he intends concluding its environmental training obligations
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PACKAGE 2:
Asset Items Asset Counts
Mini Sub Stations
11kV/400V/315kVA 2
11kV/400V/200kVA 26
11kV/400V/100kVA 19
11kV/400V/150kVA 3
6,6kV/400V/100kVA 2
6,6kV/400/150kVA 1
11kV/6,6kV/400V/315kVA 1
11kV/6.6kV/3.3kV/400V/200kVA 5

Distribution Kiosk

400V Kiosks 27
Poles

5m 270
10m 10
12m 1157
20m 1454
30m 283
40m 6
Luminaires

600W LAMPS (HPS) 4353
400W LAMPS (HPS) 1201
250W LAMPS (HPS) 239
150W (LED's) 1056
55W Beka Inoxa 0
Aviation Luminaire 0

Total Assets 10095




